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LAVATORY
LINEAR FEET
LINTEL

KNEE BRACE

LAV
LF
LNTL

KB

BD
BL
BLDG
BLKG
BOD
BR
BTWN

ACT
ADJ
ADJC
AFF
ALT
ALUM
ARCH
AVG

REFER TO THE MATERIAL LEGEND FOR ABBREVIATIONS RELATED TO FINISHES NOT HERE LISTED

BOARD
BLINDS
BUILDING
BLOCKING
BOTTOM OF DECK
BRICK
BETWEEN

ACOUSTIC CEILING TILE
ADJUSTABLE
ADJACENT
ABOVE FINISHED FLOOR
ALTERNATE
ALUMINUM
ARCHITECTURAL
AVERAGE

ABBREVIATIONS LIST

ON CENTER
OUTSIDE FACE
OPENING
OPPOSITE

OC
OF
OPNG
OPP

NIC
NOM
NTS

NOT IN CONTRACT
NOMINAL
NOT TO SCALE

R
RB
RD
REF
REINF
REQD
REV
RLG
RM
RO

RISER OR RADIUS
RUBBER BASE
ROOF DRAIN
REFERENCE
REINFORCED
REQUIRED
REVISION
RAILING
ROOM
ROUGH OPENING

P
PBD
PLAM, PL
PLBG
PLS
PR
PREF
PROP
PT
PTD
PTN
PWD

PAINT
PARTICLE BOARD
PLASTIC LAMINATE
PLUMBING
PLASTIC
PAIR
PREFINISHED
PROPERTY
PRESSURE TREATED
PAINTED
PARTITION
PLYWOOD

C
CAB
CB
CC
CG
CJ
CL
CLNG
CMU
COL
CONC
CONST
CONT
CP
CRT
CS
CSJ
CST
CT

CARPET
CABINET
CATCH BASIN
CONCRETE, COLORED
CORNER GUARD
CONTROL JOINT
CENTERLINE
CEILING
CONCRETE MASONRY UNIT
COLUMN
CONCRETE
CONSTRUCTION
CONTINUOUS
COMMUNICATIONS PANEL
CATHODE RAY TUBE
CONSTRUCTION JOINT
CONCRETE, SEALED
CONCRETE, STAINED
CERAMIC TILE

EA
EJ
ELECT
ELEV
EP
EQ
EQUIP
EWC
EXT
EXTG

EACH
EXPANSION JOINT
ELECTRICAL
ELEVATION
ELECTRICAL PANEL
EQUAL
EQUIPMENT
ELECTRIC WATER COOLER
EXTERIOR
EXISTING

DEMOLITION
DIAMETER
DIMENSION
DOWN
DOOR
DOWNSPOUT
DETAIL
DRAWING

DEMO
DIA
DIM
DN
DR
DS
DTL
DWG

MAS
MAT
MAX
MDF
MECH
MFR
MH
MIN
MIR
MISC
MO
MTD
MTL

MASONRY
MATERIAL
MAXIMUM
MEDIUM DENSITY FIBERBOARD
MECHANICAL
MANUFACTURER
MANHOLE
MINIMUM
MIRROR
MISCELLANEOUS
MASONRY OPENING
MOUNTED
METAL

T
TC
TEL
TGL
TJ
TS
TW
TYP

TREAD
TOP OF CONCRETE
TELEPHONE
TEMPERED GLASS LITE
TOP OF JOIST
TOP OF STEEL
TOP OF WALL
TYPICAL

VB
VCT
VERT
VIF

YARDYD

W
W/
WCL
WD
WDW
WF
WO
WPG

WIDTH
WITH
WATER CLOSET
WOOD
WINDOW
WIDE FLANGE
WITHOUT
WATERPROOFING

VINYL BASE
VINYL COMPOSITION TILE
VERTICAL
VERIFY IN FIELD

UF
UON
UR

UNFINISHED
UNLESS OTHERWISE NOTED
URINAL

JOINT

IF
INSUL

JT

HC
HD
HDBD
HDW
HDWD
HM
HOR
HR
HT
HWH

INSIDE FACE
INSULATION

HOLLOW CORE
HEAD
HARDBOARD
HARDWARE
HARDWOOD
HOLLOW METAL
HORIZONTAL
HANDRAIL
HEIGHT
HOT WATER HEATER

GRANITE
GAUGE
GLASS
GRADE
GROUT
GYPSUM WALLBOARD

G
GA
GL
GR
GT
GWB

FABRICATED
FAN COIL UNIT
FLOOR DRAIN
FOUNDATION
FIRE EXTINGUISHER CABINET
FINISH FLOOR
FINISH GRADE
FIRE HOSE CABINET
FINISH
FLOOR
FLASHING
FLOOR TILE
FIREPROOFING
FIRE RATING
FIBERGLASS REINFORCED PANEL
FLOOR SINK
FEET
FOOTING
FIRE TREATED WOOD
FABRIC WRAPPED PANEL

SC
SCH
SECT
SHTH
SIM
SK
SM
SOF
SPEC
SQ
SSM
SST
STD
STL
STR
SUSP
SW
SYS

SOLID CORE
SCHEDULE
SECTION
SHEATHING
SIMILAR
SINK
SHEET METAL
SOFFIT
SPECIFICATIONS
SQUARE
SOLID SURFACING MATERIAL
STAINLESS STEEL
STANDARD
STEEL
STRUCTURE
SUSPENDED
SLAT WALL
SYSTEM

FAB
FCU
FD
FDN
FEC
FF
FG
FHC
FIN
FLR
FLG
FLT
FPG
FR
FRP
FSK
FT
FTG
FTWD
FWP

NOTE:
PROJECT-STANDARD PLACEMENT
SWITCH, THERMOSTAT, HORN/STROBE

FLOOR

CEILING

OPTIONAL LOCATION, F.A.
HORN/STROBE (WHEN OCCURS)

EDGE OF DOOR FRAME

CL

NOTE:
F.A. HORN/STROBE PREFERRED
INSTALLATION IS AT CEILING
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XX

XX

LEGEND - SYMBOLS GENERAL NOTES

STEEL

CONCRETE

ALUMINUM

BRICK

WOOD (FINISHED)

COMPACTED GRAN. FILL

BATT INSULATION

GYPSUM WALL BOARD

(SMALL SCALE)

CONTINUOUS
WOOD BLOCKING

HATCH INDICATIONS SHOWN AS GUIDE ONLY; HATCHING SCALES MAY NEED TO BE MODIFIED
DEPENDING
UPON SCALE USED

MATERIALS INDICATION

NON-CONTINUOUS
WOOD BLOCKING

EARTH

GYPSUM WALL BOARD
(LARGE SCALE)

PLYWOOD

RIGID INSULATION

SAND

PRECAST

ASPHALT

XX

XXX

XX

XXX

XX

XX

XX
X

XX
X

T.O.
X'-X" A.F.F.
T.O.
X'-X" A.F.F.

X

YY.Y

X

X

X

XYY.Y

X

YY.Y

X

YY.Y

X

YY.Y

X

X

X

XYY.Y

X

YY.Y

X

YY.Y

XX

CONTROL POINT

KEYED NOTE

CENTER LINE MARK

REVISION NUMBER

EXTERIOR ELEVATION MARK

X = ELEVATION NUMBER

Y = SHEET NUMBER

NEW PARTITION

NEW DOOR
W/ DOOR NUMBER

ROOM NAME & NUMBER

WINDOW NUMBER

PARTITION TYPE

DEMOLISHED DOOR

EXISTING DOOR

DETAIL MARK

X = DETAIL NUMBER

Y = SHEET NUMBER

SECTION MARK

X = SECTION NUMBER

Y = SHEET NUMBER

EXISTING PARTITION

DEMOLISHED PARTITION

INTERIOR ELEVATION MARK

X = ELEVATION NUMBER

Y = SHEET NUMBER

CONTROL POINT

KEYED NOTE

CENTER LINE MARK

REVISION NUMBER

ELEVATION DATUM

EXISTING
COLUMN
LINE

NEW
COLUMN
LINE

EXTERIOR ELEVATION MARK

X = ELEVATION NUMBER

Y = SHEET NUMBER

NEW PARTITION

NEW DOOR
W/ DOOR NUMBER

ROOM NAME & NUMBER

WINDOW NUMBER

PARTITION TYPE

DEMOLISHED DOOR

EXISTING DOOR

DETAIL MARK

X = DETAIL NUMBER

Y = SHEET NUMBER

NORTH ARROW

SECTION MARK

X = SECTION NUMBER

Y = SHEET NUMBER

DEMOLISHED PARTITION

INTERIOR ELEVATION MARK

X = ELEVATION NUMBER

Y = SHEET NUMBER

1-F-001 FIRE PROTECTION NOTES, SYMBOLS,  AND ABBREVIATIONS

1-FD-101 FIRE PROTECTION PARTIAL 2ND FLOOR DEMOLITION PLAN - PHASES 1, 2, & 3

1-F-101 FIRE PROTECTION PARTIAL 2ND FLOOR PLAN - PHASES 1, 2, & 3

1-P-001 PLUMBING AND MED GAS NOTES, SYMBOLS, & ABBREVIATIONS

1-PLD-101 PLUMBING PARTIAL 1ST FLOOR DEMOLITION PLAN - PHASES 1, 2, & 3

1-PLD-102 PLUMBING PARTIAL 2ND FLOOR DEMOLITION PLAN - PHASES 1, 2, & 3

1-PL-101 PLUMBING PARTIAL 1ST FLOOR PLAN - PHASES 1, 2, & 3

1-PL-201 PLUMBING PARTIAL 2ND FLOOR PLAN - PHASE 1

1-PL-202 PLUMBING PARTIAL 2ND FLOOR PLAN - PHASE 2

1-PL-203 PLUMBING PARTIAL 2ND FLOOR PLAN - PHASE 3

1-PL-301 PLUMBING PARTIAL 3RD FLOOR PLAN

1-PL-401 PLUMBING PARTIAL 4TH AND 5TH FLOOR PLAN

1-PL-501 PLUMBING RISER (FOR REFERENCE ONLY)

1-PPD-101 MEDICAL GAS PARTIAL 2ND FLOOR DEMOLITION PLAN - PHASES 1, 2, & 3

1-PP-101 MEDICAL GAS PARTIAL 2ND FLOOR PLAN - PHASES 1, 2, & 3

1-E-001 ELECTRICAL NOTES, SYMBOLS & ABBREVIATIONS

1-E-002 ELECTRICAL PARTIAL 2ND FLOOR OVERALL DEMOLITION AND RENOVATIONS PHASING PLANS

1-ED-101 ELECTRICAL PARTIAL 2ND FLOOR LIGHTING DEMOLITION PLANS - PHASES 1, 2, & 3

1-ED-102A ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS DEMOLITION PLAN - PHASE 1

1-ED-102B ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS DEMOLITION PLAN - PHASE 2

1-ED-102C ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS DEMOLITION PLAN - PHASE 3

1-ED-103 ELECTRICAL PARTIAL 2ND FLOOR AUXILLARY SYSTEMS DEMOLITION PLAN - PHASE 1, 2, & 3

1-E-101 ELECTRICAL PARTIAL 2ND FLOOR LIGHTING RENOVATIONS PLAN - PHASES 1, 2, & 3

1-E-102A ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS RENOVATION PLAN - PHASE 1

1-E-102B ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS RENOVATION PLAN - PHASE 2

1-E-102C ELECTRICAL PARTIAL 2ND FLOOR POWER & SYSTEMS RENOVATION PLAN - PHASE 3

1-E-103 ELECTRICAL PARTIAL 2ND FLOOR AUXILIARY SYSTEMS RENOVATION PLAN - PHASES 1, 2, & 3

1-E-501 ELECTRICAL DETAILS

1-E-601 ELECTRICAL LIGHTING FIXTURE SCHEDULE AND EQUIPMENT DETAILS

1-E-602 ELECTRICAL PANEL SCHEDULES

1-E-603 ELECTRICAL ONE-LINE DIAGRAMS

1-M-001 MECHANICAL NOTES, SYMBOLS & ABBREVIATIONS

1-M-002 MECHANICAL PARTIAL 2ND FLOOR OVERALL DEMOLITION AND RENOVATION PHASING PLAN

1-MD-101A MECHANICAL PARTIAL 2ND, 3RD & 4TH FLOOR DUCTWORK DEMOLITION PLAN - PHASE 1

1-MD-101B MECHANICAL PARTIAL 1ST, 2ND & 5TH FLOOR DUCTWORK DEMOLITION PLAN  - PHASE 2

1-MD-101C MECHANICAL PARTIAL 1ST, 2ND FLOOR DUCTWORK DEMOLITION PLAN - PHASE 3

1-MD-102A MECHANICAL PARTIAL 2ND, 3RD & 4TH FLOOR PIPING DEMOLITION PLAN - PHASE 1

1-MD-102B MECHANICAL PARTIAL 2ND & 5TH FLOOR PIPING DEMOLITION PLAN - PHASE 2

1-MD-102C MECHANICAL PARTIAL 2ND FLOOR PIPING DEMOLITION PLAN - PHASE 3

1-M-101A MECHANICAL PARTIAL 2ND, 3RD & 4TH FLOOR DUCTWORK RENOVATION PLAN - PHASE 1

1-M-101B MECHANICAL PARTIAL 2ND & 5TH FLOOR DUCTWORK RENOVATION PLAN - PHASE 2

1-M-101C MECHANICAL PARTIAL 2ND FLOOR DUCTWORK RENOVATION PLAN - PHASE 3

1-M-102A MECHANICAL PARTIAL BASEMENT TO 4TH FLOOR PIPING RENOVATION PLAN - PHASE 2

1-M-102B MECHANICAL PARTIAL 2ND & 5TH FLOOR PIPING RENOVATION PLAN - PHASE 2

1-M-102C MECHANICAL PARTIAL 2ND FLOOR PIPING RENOVATION PLAN - PHASE 3

1-M-103 MECHANICAL PARTIAL 2ND FLOOR AIRFLOW BALANCE PLAN

1-M-301 MECHANICAL SECTIONS - PHASE 1

1-M-302 MECHANICAL SECTIONS - PHASE 2

1-M-303 MECHANICAL SECTIONS - PHASE 3

1-M-501 MECHANICAL DETAILS

1-M-502 MECHANICAL DETAILS & FLOW DIAGRAMS

1-M-503 MECHANICAL POINTS LISTS AND CONTROL SCHEMATICS

1-M-601 MECHANICAL SCHEDULES

1-AD-000 PARTIAL SECOND FLOOR EXISTING CONDITIONS ARCHITECTURAL PLAN

1-AD-100A PARTIAL SECOND FLOOR DEMOLITION PLAN - PHASE 1

1-AD-100B PARTIAL SECOND FLOOR DEMOLITION PLAN - PHASE 2

1-AD-100C PARTIAL SECOND FLOOR DEMOLITION PLAN - PHASE 3

1-A-000 PARTIAL 1ST FLOOR PLAN

1-A-100 SECOND FLOOR ARCHITECTURAL COMPOSITE PLAN

1-A-102 PARTIAL SECOND FLOOR PHASING PLAN

1-A-103 PARTIAL SECOND FLOOR DIMENSION PLAN

1-A-104 PARTIAL SECOND FLOOR ARCHITECTURAL PLAN

1-A-104A PARTIAL SECOND FLOOR PLAN - PHASE 1

1-A-104B PARTIAL SECOND FLOOR PLAN - PHASE 2

1-A-104C PARTIAL SECOND FLOOR PLAN - PHASE 3

1-A-105 PARTIAL SECOND FLOOR REFLECTED CEILING PLAN

1-A-105A PARTIAL SECOND FLOOR RCP - PHASE 1

1-A-105B PARTIAL SECOND FLOOR RCP - PHASE 2

1-A-105C PARTIAL SECOND FLOOR RCP - PHASE 3

1-A-106 PARTIAL THIRD FLOOR PLAN

1-A-107 PARTIAL FOURTH FLOOR / ROOF PLAN

1-A-108 PARTIAL FIFTH FLOOR PLAN

1-A-200 INTERIOR ELEVATIONS - PHASE 1

1-A-201 INTERIOR ELEVATIONS - PHASE 2

1-A-202 INTERIOR ELEVATIONS - PHASE 3

1-A-301 ARCHITECTURAL WINDOW DETAILS

1-A-401 ENLARGED ARCHITECTURAL PLANS AND INTERIOR ELEVATIONS

1-A-501 WALL PARTITIONS AND DETAILS

1-A-502 CASEWORK AND WALL DETAILS

1-A-600 OPENING SCHEDULE

1-A-601 EQUIPMENT SCHEDULE

1-A-602 ROOM FINISH AND MATERIAL SCHEDULE

1-S-001 STRUCTURAL FRAMING - SYMBOLS, GENERAL NOTES AND DETAILS

1-S-101 STRUCTURAL PARTIAL 4TH AND 5TH FLOOR FRAMING PLANS

1-S-201 STRUCTURAL PARTIAL 2ND FLOOR FRAMING PLANS AND SECTIONS

1-LS-100 SECOND FLOOR LIFE SAFETY COMPOSITE PLAN

1-LS-101 LIFE SAFETY - ACCESSIBILITY GUIDELINES & UL ASSEMBLIES

1-HA-100 ABATEMENT GENERAL NOTES AND KEYNOTES

1-HA-101A PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 1

1-HA-101B PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 2

1-HA-101C PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 3

1-HA-102A PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 1

1-HA-102B PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 2

1-HA-102C PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 3

1-HA-103 PARTIAL THIRD FLOOR ABATEMENT PLAN

1-G-000 COVER SHEET

1-G-001 INDEX OF DRAWINGS / SYMBOLS / GENERAL NOTES / ABBREVIATIONS

INDEX OF DRAWINGS

STRUCTURAL

MECHANICAL

ELECTRICAL

PLUMBING

FIRE PROTECTION

LIFE SAFETY

XEQUIPMENT TAG

HAZARDOUS MATERIAL ABATEMENT

 1/2" = 1'-0"1 DETAIL - TYP. MOUNTING LOCATIONS

APPLICABLE CODES

CODE SUMMARY

BUILDING CODE
FIRE CODE
PLUMBING CODE
MECHANICAL CODE
ELECTRICAL CODE
ENERGY
LIFE SAFETY
ACCESSIBILITY
SEISMIC

2009 International Building Code
1999 BOCA National Fire Prevention Code
2003 Uniform Plumbing Code
2009 International Mechanical Code
2011 National Electric Code
2009 International Energy Conservation Code
2006 NFPA 101 Life Safety Code
2003 Uniform Federal Accessibilty Standards
2000 VA Seismic Design Requirements H-18-8

TYPE OF CONSTRUCTION
A. USE GROUP CLASSIFICATION

IBC - INSTITUTIONAL GROUP I-2  - HOSPITALS
NFPA - HEALTHCARE (NEW AND EXISTING)

B. CONSTRUCTION TYPE (ASSUMED BASED ON 1950 CONSTRUCTION)
IBC - TYPE I-A
NFPA - TYPE I (332)

ARCHITECTURAL

JURISDICTION
DEPARTMENT OF VETERAN AFFAIRS (VA)
JOINT COMMISSION ON THE ACCREDITATION OF HEALTHCARE
ORGANIZATIONS (JCAHO)
US DEPARTMENT OF HEALTH AND HUMAN SERVICES

FIRE RESISTIVE REQUIREMENTS

A. INTERNATIONAL BUILDING CODE - TABLE 601 - TYPE I-B (ASSUMED)
STRUCTURAL FRAME (COLUMNS, GIRDERS, TRUSSES)

SUPPORTING FLOOR 3 HOUR
SUPPORTING ROOF ONLY 1 1/2 HOUR

BEARING WALLS
EXTERIOR (NOT LESS THAN FIRE SEPERATION) 3HOUR
INTERIOR 3 HOUR
INTERIOR (SUPPORT ROOF ONLY) 2 HOUR

NONBEARING WALLS AND PARTITIONS
INTERIOR (EXCEPT AS NOTED BELOW) 0 HOUR
FIRE WALLS (TABLE 705.4) 3 HOUR
FIRE BARRIERS (TABLE 706.3.7) 2 HOUR
SHAFT ENCLOSURE (FIGURE 707.4)

CONNECTING 4 OR MORE STORIES 2 HOUR
CONNECTING 3 OR LESS STORIES 1 HOUR

FIRE PARTITIONS (708.3) 1 HOUR
SMOKE BARRIERS (709.3) 1 HOUR
SMOKE PARTITIONS (403.3 & 710.3) 0 HOUR
CORRIDORS (WITH FIRE SPRINKLERS TABLE 1016.1) 0 HOUR
VERTICAL EXIT ENCLOSURES (SECTION 1019.1)

CONNECTING 4 OR MORE STORIES 2 HOUR
CONNECTING 3 OR LESS STORIES 1 HOUR

EXIT PASSAGEWAYS (SECT 1020.3)
WALLS / FLOOR / CEILING (SEPARATELY) 1 HOUR
WALLS / FLOOR / CEILING CONNECT.(EXIT ENCL) 2 HOUR

HORIZONTAL EXITS (FIGURE 1021.1) 2 HOUR

FLOOR CONSTRUCT (INCL SUPPORT BEAMS & JOISTS) 2 HOUR
ROOF CONSTRUCT (INCL SUPPORT BEAMS & JOISTS) 2 HOUR

B. NFPA 101 / SAFETY CODE - TABLE A.8.2.1.2 - TYPE I (3,3,2) (ASSUMED)

EXTERIOR BEARING WALLS
SUPPORTING MORE THAN ONE FLOOR 3 HOUR
SUPPORTING ONE FLOOR ONLY 3 HOUR
SUPPORTING ROOF ONLY 3 HOUR

INTERIOR BEARING WALLS
SUPPORTING MORE THAN ONE FLOOR 3 HOUR
SUPPORTING ONE FLOOR ONLY 2 HOUR
SUPPORTING ROOF ONLY 2 HOUR

COLUMNS
SUPPORTING MORE THAN ONE FLOOR 3 HOUR
SUPPORTING ONE FLOOR ONLY 2 HOUR
SUPPORTING ROOFS ONLY 2 HOUR

BEAMS, GIRDERS, TRUSSES, AND ARCHES
SUPPORTING MORE THAN ONE FLOOR 3 HOUR
SUPPORTING ONE FLOOR ONLY 2 HOUR
SUPPORTING ROOFS ONLY 2 HOUR

FLOOR CONSTRUCT (INCLU SUPPORT BEAMS & JOISTS) 2 HOUR
ROOF CONSTRUCT (INCLU SUPPORT BEAMS & JOISTS) 1 1/2 HOUR
EXTERIOR NON-BEARING WALLS 0 HOUR

VA SEISMIC CRITERIA
VA H-18-8 / JULY 2006 / DESIGN CATEGORY = TABLE 1: CRITICAL FACILITY (HOSPITAL)
SPECTRAL RESPONSE ACCELERATIONS

SS (VA H-18-8 / TABLE 4) 0.604g
S1 (VA H-18-8 / TABLE 4) 0.190g
SEISMICITY (VA H-18-8 / TABLE 4) MH (MODERATE HIGH)

IBC SEISMIC
HOSPITAL W/ EMERGENCY  RM IS SEISMIC GROUP = III
SEISMIC DESIGN CATEGORY BASED ON IBC-SDS @ .0604g = D
SEISMIC DESIGN CATEGORY BASED ON IBC-SD1 @ .190g = D

FIRE PROTECTION
FULLY SPRINKLERED

BUILDING PROJECT DATA
SECOND FLOOR: 9721 sf RENOVATION

XX

RCP
MARKER

TYPE OF CEILING
HEIGHT

19. THE CONTRACTING OFFICER’S REPRESENTATIVE (COR) WILL PERFORM FIELD VERIFICATION AS
REQUIRED FOR THE DURATION OF THE PROJECT TO MONITOR PROJECT PROGRESS.

20. UTILITY SHUT DOWNS WILL BE COORDINATED BY IPT (INTEGRATED PROJECT TEAM) INCLUDING:
COR, VA FACILITY OPERATIONS, AND GENERAL CONTRACTOR.

21. ANY INTEGRATED PROJECT TEAM MEMBER (IPT) INCLUDING BUT NOT LIMITED TO:
CONTRACTORS / SUB-CONTRACTORS, ARCHITECTS AND/OR ENGINEERS WHO ENTER THE PROJECT
BOUNDARY SHALL WEAR ALL PROPER PERSONAL PROTECTIVE EQUIPMENT (PPE’S: CERTIFIED BY OSHA)
AT ALL TIMES.  SUCH PPE’S INCLUDE: HARD HATS, SAFETY GLASSES, PROPER SHOES, HIGH VISIBILITY
SHIRTS, ETC.

22. IF THE PROJECT AREA AND AREAS AFFECTED BY THE PROJECT INCLUDE EXISTING EQUIPMENT,
SURFACES, FINISHES, MATERIALS, ETC., NOT TO BE REMOVED, THE CONTRACTOR MUST PROTECT THIS
EQUIPMENT FROM DUST, DEBRIS, DAMAGE, ETC.  THE CONTRACTOR MUST ALSO CLEAN THESE
ITEMS/SURFACES TO THE ORIGINAL CONDITION FOUND AT THE START OF THE PROJECT PRIOR TO FINAL
INSPECTION.

23. PATCH ALL FINISHES WHERE DISTURBED BY THE WORK AND WHERE UNFINISHED SURFACES
HAVE BEEN EXPOSED BY DEMOLITION.  PATCHING MUST MATCH ADJACENT MATERIALS, COLORS, AND
FINISHES.  WALL SURFACES THAT ARE PATCHED SHALL HAVE THE FINISHES (PAINT, VINYL WALL
COVERING, ETC.) REPLACED FROM CORNER TO CORNER AND FLOOR TO CEILING.

24. UNLESS OTHERWISE INDICATED, FINISH ALL NEW FRAMES AND PARTITIONS TO MATCH
SURROUNDING.  NEW HOLLOW METAL DOORS SHALL BE PAINTED SAME COLOR AS FRAMES.  EXISTING
PARTITIONS RECEIVING NEW DOOR FRAMES THAT HAVE VINYL WALL COVERING (VWC) SHALL HAVE THE
VWC COMPLETELY REMOVED AND REPLACED WITH NEW VWC OF MATCHING TEXTURE AND COLOR.

25. CORRIDOR WALLS AND PLUMBING PARTITIONS SHALL BE CONSIDERED 1 HOUR FIRE / SMOKE
RATED WALLS AND NEW OR EXISTING PENETRATIONS MUST BE SEALED ACCORDINGLY WITH UL
APPROVED FIRE STOPPING MATERIAL THE SAME DAY THE PENETRATION IS MADE OR DISCOVERED.  ALL
FLOOR SLABS, VERTICAL SHAFTS AND STAIRWELLS SHALL BE CONSIDERED 2 HOUR FIRE / SMOKE RATED
SEPARATIONS AND SHALL BE SEALED ACCORDINGLY IN THE MANNER LISTED HEREIN.  PENETRATIONS
THROUGH THE EXTERIOR WALLS SHALL BE SEALED WATERTIGHT.

26. IF EXISTING WALLS ARE TO BE USED AS DUST OR SMOKE BARRIERS SEPARATING THE
CONSTRUCTION AREA FROM THE MEDICAL CENTER, THE CONTRACTOR IS RESPONSIBLE FOR SEALING
ALL EXISTING PENETRATIONS IN THIS WALL, EXTENDING WALL TO CEILING SLAB AND ANY OTHER WORK
TO ENSURE THE WALL MEETS THE REQUIREMENTS IN THE GENERAL REQUIREMENTS SPECIFICATIONS
FOR CONSTRUCTION BARRIERS.

27. WHENEVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE REQUIRED TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED OTHERWISE.
AFTER REMOVAL; FLOORS, WALLS, AND CEILINGS SHALL BE FINISHED TO MATCH ADJOINING SURFACES.

28. UTILITY WORK THAT WILL REQUIRE A SHUTDOWN OF EXISTING SERVICE WILL BE DONE AT
TIMES OTHER THAN NORMAL WORKING HOURS AT NO ADDITIONAL COST TO THE GOVERNMENT.  WORK
MUST BE SCHEDULED WITH THE COR.

29. ALL NEW VERTICAL AND HORIZONTAL DUCTS, PIPES, CONDUITS, ETC., IN FINISHED ROOMS OR
AREAS THROUGHOUT BUILDING, NOT ENCASED IN MASONRY OR CONCRETE CONSTRUCTION, SHALL BE
ENCLOSED IN METAL STUDS AND DRYWALL CHASE WALLS AS DETAILED IN THE DRAWINGS AND FINISHED
TO MATCH THE ROOM FINISH.

30. WORK THAT MUST OCCUR IN OCCUPIED AREAS OF THE MEDICAL CENTER OR DISRUPT A
MEDICAL CENTER FUNCTION, WILL BE DONE AT TIMES OTHER THAN NORMAL WORKING HOURS AT NO
ADDITIONAL COST TO THE GOVERNMENT.  WORK MUST BE SCHEDULED WITH THE VA PROJECT
ENGINEER.

31. CONTRACTOR SHALL NOT INSTALL CONDUIT, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS
UNDER ADJACENT HVAC EQUIPMENT THAT WILL ELIMINATE OR OBSTRUCT ACCESS TO COILS, MOTORS,
VALVES, SWITCHES, PANELS, ETC.

GENERAL NOTES

1. PROJECT LIMIT LINES INDICATES THE AREA OF A MOJORITY OF THE PROJECT WORK. BUT
SOME WORK WILL BE REQUIRED OUTSIDE THE PROJECT LIMITS. REFER TO DRAWINGS &
SPECIFICATIONS.

2. PHASE ALL DEMOLITION & CONSTRUCTION TO BE SEQUENCED & COORDINATED TO INSURE
THAT THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

3. THESE PLANS REFLECT INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS &
ARCHITECT'S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION PRIOR
TO COMMENCEMENT OF ANY DEMOLITION AND /OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

4. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING
ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH &
REPAIR ALL RESULTING SURFACES TO REMAIN. AS REQUIRED FOR NEW FINISHES.

5. COORDINATE ALL WORK BETWEEN TRADES AND EXISTING CONDITIONS  AS REQUIRED TO
INSURE TIMELY & PROPER INSTALLATION OF ALL BUILDING SYSTEMS.

6. ACCESS TO EMPLOYEE ENTRY AND EXIT DOORS MUST BE MAINTAINED THROUGHOUT
CONSTRUCTION.  PROVIDE ALL VA REQUIRED BARRIERS AND SIGNAGE AT THE LIMITS OF THE
CONSTRUCTION SITE.

7. PROVIDE FULLY SEALED DUST PARTITIONS AS REQUIRED AT ALL LOCATIONS WHERE
CONSTRUCTION MEETS THE EXISTING BUILDING IN ORDER TO MAINTAIN A CLEAN DUST-FREE
ENVIRONMENT INSIDE THE BUILDING.

8. ALL GYPSUM BOARD USED IN THIS PROJECT SHALL BE TYPE  5/8" "X" UNLESS NOTED
OTHERWISE.

9. CONTRACTORS SHALL VISIT THE SITE TO FAMILARIZE THEMSELVES WITH THE EXISTING
CONDITIONS AND INCLUDE THE WORK NECESSARY TO COMPLY WITH THE SCOPE OF THE WORK.
ADDITIONAL COMPENSATION WILL NOT BE CONSIDERED FOR EXTRA WORK WHEN SUCH WORK COULD
HAVE BEEN REASONABLY ASCERTAINED FROM THE PRE BID SITE VISIT REVIEW OF THE EXISTING
CONDITIONS AND THE WORK SCOPE DESCRIBED IN THE DOCUMENTS.

10. COORDINATION OF ALL WORK  AS DESCRIBED ON THE DOCUMENTS IS THE GENERAL
CONTRACTOR'S RESPONSIBILITY.

11. PERFORM WORK IN ACCORDANCE WITH ALL APPLICABLE CODES, REGULATIONS, AND
ORDINANCES HAVING JURISDICTION.

12. IMMEDIATELY REPORT DISCREPANCIES BETWEEN CONTRACT DOCUMENTS AND FIELD
CONDITIONS, CONFIRM THE WORK IS BUILDABLE AS SHOWN.

13. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N. UNDER NO
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM  THE DRAWINGS. ANY
MEASUREMENTS NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE
ATTENTION OF THE PROJECT ENGINEER BEFORE PROCEEDING.

14. ALL WOOD USED IN THIS PROJECT SHALL BE FIRE-RETARDANT TREATED.

15. ALL NEW PARTITIONS, UNLESS OTHERWISE SHOWN, SHALL BE 20 GA. MTL STUDS.

16. COORDINATE & PROVIDE BLOCKING AS REQUIRED FOR MILLWORK & ITEMS ATTACHED OR
MOUNTED TO WALLS & CEILINGS.

17. CONSTRUCTION MATERIALS AND INSTALLATION METHODS PROVIDED AND PERFORMED BY
ALL CONTRACTORS SHALL BE IN COMPLIANCE WITH VAMC FACILITY OPERATIONS, NFPA, ICRA, ILSM,
VA SPECIFICATIONS, AND AS FURTHER DESCRIBED IN THIS SCOPE.

18. PAINT ALL EXPOSED NEW AND EXISTING PIPING, CONDUIT, WIRE MOLD, ELECTRICAL PANELS,
ACCESS PANELS, ETC., TO MATCH WALL FINISH UNLESS OTHERWISE NOTED.

32. BEFORE THE CONTRACTOR BEGINS WORK CONTRACTOR SHALL
RECORD ANY EXISTING SYSTEM INFORMATION SUCH AS TEMPERATURE,
FLOW RATE, PRESSURE, CURRENT, VOLTAGE, OR ANY OTHER INFORMATION
NECESSARY FOR HIM TO RETURN THE AFFECTED SYSTEM TO ORIGINAL
OPERATING CONDITION.  UNLESS NOTED OTHERWISE IT IS ASSUMED THAT
ALL SYSTEMS (HVAC, ELECTRICAL, PLUMBING, ETC.) ARE WORKING
PROPERLY IN EVERY MANNER AT THE BEGINNING OF THE PROJECT.  THE
CONTRACTOR'S RECORDED MEASUREMENTS MUST BE SUBMITTED TO THE
PROJECT ENGINEER FOR REVIEW AND ACCEPTANCE BEFORE ANY
DEMOLITION OR OTHER RELATED WORK CAN PROCEED.

33. THE CONTRACTOR WILL BE RESPONSIBLE FOR MAINTAINING ALL
EXISTING ACCESS DOORS TO CONSTRUCTION AREAS, EXISTING
MECHANICAL AND ELECTRICAL AREAS, ASSIGNED STORAGE AREAS,
EQUIPMENT ACCESS AREAS, ETC.  DOORS MUST BE RESTORED TO THE
CONDITION ENCOUNTERED AT BEGINNING OF PROJECT.  THIS INCLUDES
DOOR REPLACEMENT, HARDWARE REPLACEMENT, HARDWARE REPAIR, DOOR
REPAIR, ETC.

34. CONTRACTOR MUST PROVIDE HIS OWN EQUIPMENT FOR MOVING
OF MATERIALS, EQUIPMENT AND TRASH.  THIS INCLUDES CARTS FOR
REMOVAL OF DEMOLITION MATERIALS, PALLET JACKS FOR EQUIPMENT
MOVING, TWO OR FOUR WHEEL CARTS FOR EQUIPMENT TRANSFER, ETC.
CONTRACTOR MAY NOT BORROW VA OWNED EQUIPMENT FOR THIS
PURPOSE.

35. SEVERE NOISE PRODUCING WORK WILL NOT BE ALLOWED DURING
NORMAL WORKING HOURS AND MUST BE SCHEDULED WITH THE VA PROJECT
ENGINEER FOR OTHER TIMES.  THIS INCLUDES JACK-HAMMERING CONCRETE,
SAW-CUTTING CONCRETE, REPETITIVE HAMMER DRILLING OF CONCRETE,
ETC.

36. THE VA DOES NOT PROVIDE PHONES FOR THE CONTRACTOR’S
USE.  IT IS THE CONTRACTOR’S RESPONSIBILITY TO COVER THE COSTS OF
THE INSTALLATION OF A TEMPORARY LAND LINE PHONE.  THE CONTRACTOR
SHALL CONTACT THE PHONE COMPANY TO HAVE THIS PHONE INSTALLED.

37. ALL ELECTRICAL CIRCUITRY TO BE CONCEALED UNLESS
OTHERWISE SPECIFIED.  CIRCUITING FOR ELECTRIC DOOR HOLD OPENS IN
MASONRY WALLS SHALL BE SURFACE RACEWAY.

38. DRAWINGS ARE DIAGRAMMATIC AND SHOW ONLY THE GENERAL
ARRANGEMENT OF EACH SYSTEM.  BECAUSE OF SMALL SCALE OF
DRAWINGS IT IS NOT POSSIBLE TO SHOW OR INDICATE ALL BRANCHES,
OFFSETS, FITTINGS, BOXES, AND ACCESSORIES WHICH MAY BE REQUIRED.
CONTRACTOR MUST CAREFULLY INVESTIGATE STRUCTURAL AND FINISH
CONDITIONS AFFECTING ALL WORK, FURNISHING SUCH FITTINGS, TRAPS,
VALVES, BOXES, ACCESSORIES, ETC., AS MAY BE REQUIRED.

39. LOCATIONS OF NEW EQUIPMENT, PIPING, AND ASSOCIATED ITEMS
SHOWN ON THE DRAWINGS ARE SCHEMATIC ONLY.  THE CONTRACTOR SHALL
FIELD VERIFY EXACT LOCATION AND ELEVATION FOR ALL WORK, INCLUDING
CONNECTIONS TO EXISTING WORK.  ALL OFFSETS, FITTINGS, TRANSITIONS,
EXTENSIONS, ETC., REQUIRED FOR A COMPLETE AND FUNCTIONAL SYSTEM
SHALL BE PROVIDED AT NO ADDITIONAL COST.

40. ALL EXISTING DUCTWORK, ELECTRICAL OR MECHANICAL PIPING,
CABLE TRAYS, ETC., IS NOT NECESSARILY SHOWN ON THE DRAWINGS.
PRIOR TO ANY DEMOLITION AND CONSTRUCTION WORK, THE CONTRACTOR
SHALL FIELD VERIFY THE EXACT LOCATION OF ALL EXISTING EQUIPMENT,
DUCTWORK, PIPING, ETC. AND REPORT ANY DISCREPANCIES TO THE COR.

41. IF THERE IS ANY WORK TO BE DONE ON EXISTING ROOFS, SUCH AS
ROOF PENETRATIONS OR STANDS, OR ANYTHING THAT DAMAGES THE
INTEGRITY OF THE ROOF, THIS WORK MUST BE DONE BY A CONTRACTOR
LICENSED BY THE ROOFING MEMBRANE MANUFACTURER. HE/SHE MUST BE
APPROVED BY THE MEMBRANE MANUFACTURER SO AS TO NOT VOID OR
INTERRUPT EXISTING SINGLE PLY MEMBRANE ROOF WARRANTIES.

42. IF ASBESTOS INSULATION IS REMOVED ON THIS PROJECT ALL
PIPING AND OTHER MECHANICAL ITEMS THAT HAD THE ASBESTOS
INSULATION REMOVED MUST BE RE-INSULATED WITH MATERIALS ACCORDING
TO THE SPECIFICATIONS.

43. WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER
THE CONTRACTOR CANNOT LEAVE TOOLS, EQUIPMENT, LADDERS, ETC.,
UNATTENDED WHERE THEY ARE ACCESSIBLE TO PATIENTS, STAFF,
VISITORS, ETC.  CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE
REPLACED WHEN UNATTENDED, FOR SAFETY REASONS.

44. WATER OR LIQUIDS MUST NOT BE ALLOWED TO COME INTO
CONTACT WITH NEW OR EXISTING DRYWALL FROM CONSTRUCTION RELATED
ACTIVITIES.  REMOVE AND REPLACE ANY DRYWALL THAT HAS COME INTO
CONTACT WITH WATER OR OTHER LIQUIDS.

45. LIVE ELECTRICAL CIRCUITS ARE BURIED WITHIN THE CONCRETE
FLOOR SLABS AND THERE IS NO RECORD OF THE EXACT LOCATIONS.  THE
CONTRACTOR SHALL X-RAY THE FLOOR WHEREVER THE CONTRACTOR
PLANS ON DRILLING THROUGH THE CONCRETE FLOOR SLABS.  IT WILL BE
THE CONTRACTOR'S RESPONSIBILITY TO IMMEDIATELY REPAIR ANY CIRCUIT
THAT HAS BEEN CUT OR DAMAGED.

46. WHEN AN EXIT IS CLOSED BECAUSE OF THIS PROJECT THE
CONTRACTOR MUST INSTALL BARRICADES AND SIGNAGE AT THE EXIT DOOR.
THE CONTRACTOR MUST ALSO COVER OR REMOVE THE LIGHTED EXIT SIGN.

47. CONTRACTOR SHALL PROVIDE BOXES, CONDUIT, WIRE, AND
RECONNECTIONS AS REQUIRED TO RECONNECT ANY AND ALL EXISTING
LIGHT FIXTURES, RECEPTACLES, OR DEVICES REMAINING IN USE. REMOVAL
OF ANY ELECTRICAL EQUIPMENT SHALL NOT AFFECT THE OPERATION OF
EQUIPMENT REMAINING IN USE.

48. CONTINUITY OF ALL SERVICES TO AND FROM THE FACILITIES IN
THE EXISTING BUILDING SHALL BE MAINTAINED WITHOUT INTERRUPTION,
EXCEPT FOR SUCH PERIODS OF TIME WHICH THE V.A. MAY DESIGNATE. IF
TEMPORARY CONNECTIONS, ETC. ARE NECESSARY TO ASSURE THE
CONTINUITY OF SERVICE, THEY SHALL BE FURNISHED WITHOUT ADDITIONAL
CHARGE TO THE V.A. AND SHALL BE REMOVED WHEN NO LONGER
NECESSARY.

49. ALL EXISTING CONDUIT AND WIRING MADE ABANDONED BY THIS
PROJECT OR FOUND TO BE ABANDONED DURING DEMOLITION SHALL BE
REMOVED.

50. COORDINATE THE PROVISION AND INSTALLATION OF ALL CONTROL
WIRING FOR MECHANICAL EQUIPMENT WITH THE GENERAL CONTRACTOR
AND MECHANICAL CONTRACTOR.

51. FOR SAFETY PURPOSES THE CONTRACTOR WILL NOT WORK ON
ANY ELECTRICAL EQUIPMENT HOT.  ALL SHUTDOWNS WILL BE SCHEDULED IN
ADVANCED WITH THE VA.

52. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL OPENINGS
REQUIRED IN WALLS.  ALL OPENINGS SHALL BE REPAIRED TO MATCH
EXISTING BY A QUALIFIED CONTRACTOR AT THE EXPENSE OF THIS
CONTRACTOR.  ALL CONDUITS IN WALLS SHALL BE GROUTED OR SEALED
INTO OPENINGS.

53. CONTRACTOR SHALL COORDINATE ‘IN-WALL’ & ‘OVERHEAD
CEILING’ INSPECTIONS WITH VA PROJECT ENGINEER PRIOR TO THE
INSTALLATION OF FINISHES.  IN-WALL INSPECTIONS REQUIRE 24 HOUR
NOTIFICATION.  OVERHEAD CEILING INSPECTIONS REQUIRE 48 HOUR
NOTIFICATION.  CONTRACTOR TO SUPPLY A CART WITH A LOG SHEET AND
FULL SET OF HARD COPY DRAWINGS FOR ALL INSPECTIONS.  LOG SHEET
SHALL BE ITEMIZED BY TYPE OF INSPECTION AND BY ROOM.  NO SUCH
FINISHES SHALL BE INSTALLED WITHOUT INSPECTION APPROVAL FROM
PROJECT ENGINEER.

54. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO
REMAIN IN SERVICE THROUGHOUT PERFORMANCE OF THE PROJECT.
OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS
DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE
SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE
CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM
CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE
A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM
IS OUT-OF-SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A
MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER OF THE PROJECT
PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE SUPPRESSION SYSTEM)
IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

55. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD
WIRED INTO THE MEDICAL CENTER’S FIRE ALARM SYSTEM AN ACTIVATED
DURING UNOCCUPIED TIMES.

 1/4" = 1'-0"2 CONTROL REACH LIMITATIONS
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ABATEMENT GENERAL NOTES

AND KEYNOTES

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-100

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK ON THE SECOND FLOOR SHALL BE CONDUCTED DURING

NORMAL BUSINESS HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING

FEDERAL HOLIDAYS.  ALL ABATEMENT WORK ON THE FIRST AND THIRD FLOORS

SHALL BE CONDUCTED ON OFF-HOURS AND WEEKENDS, AND SHALL BE

COORDINATED WITH THE VA COR AND VPIH FOR APPROVALS.  ANY CHANGE IN

THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA COR AND THE

VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

ASBESTOS ABATEMENT KEY NOTES:

REMOVE NON-FRIABLE ASBESTOS TAR WRAP FITTINGS INSIDE A NEGATIVE

PRESSURE MINI-CONTAINMENT.

  PHASE 1

  - HALLWAY H218: 5 EA NON-FRIABLE ASBESTOS TAR WRAP FITTINGS (<6" DIA.)

  - ROOM B218: 5 EA NON-FRIABLE ASBESTOS TAR WRAP FITTINGS (<6" DIA.)

DEMOLISH PLASTER PIPE CHASES AND REMOVE ASBESTOS PIPE INSULATION

AND ASSOCIATES FITTINGS INSIDE A NEGATIVE PRESSURE CONTAINMENT

AND USING GLOVEBAG TECHNIQUES.

  PHASE 1

  - 220 SF OF PLASTER DEMOLITION

  - 200 LF OF ASBESTOS PIPE INSULATION AND ASSOCIATED FITTINGS

    (< 6" DIA.)

  PHASE 2

  - 240 SF PLASTER DEMOLITION

  - 120 LF OF ASBESTOS PIPE INSULATION AND ASSOCIATED FITTINGS

    (< 6" DIA.)

  PHASE 3

  - 200 SF PLASTER DEMOLITION

  - 140 LF OF ASBESTOS PIPE INSULATION AND ASSOCIATED FITTINGS

    (< 6" DIA.)

REMOVE ASBESTOS TRANSITE LABORATORY COUNTERTOPS USING

DISMANTLING TECHNIQUES INSIDE A REGULATED AREA.

  PHASE 1

  - ROOMS B220, B221, B223:  405 SF OF ASBESTOS COUNTERTOPS

  PHASE 2

  - ROOMS B230, B231, B232: 55 SF OF ASBESTOS COUNTERTOPS

  PHASE 3

  - ROOMS B224, B233, B235A, B236: 120 SF OF ASBESTOS COUNTERTOPS

RESTRICT ACCESS TO THE KITCHEN AND PRE-CLEAN BULK ASBESTOS

CONTAINING DEBRIS LOCATED ABOVE THE PLASTER CEILING USING

LOCALIZED NEGATIVE PRESSURE.  ANY REMAINING DEBRIS SHALL BE

PROPERLY ENCAPSULATED UNTIL THE PLASTER CEILINGS CAN BE REMOVED

INSIDE INDIVIDUAL GROSS REMOVAL CONTAINMENTS (SEE KEYNOTE A5).  A

REMOTE 3-CHAMBER DECONTAMINATION UNIT SHOULD BE ESTABLISHED IN

THE RESTRICTED AREA BELOW THE WORK AREA.  ALL MECHANICAL SYSTEMS

OPERATING ABOVE THE CEIING SHOULD BE PROPERLY SHUT DOWN DURING

THESE PRE-CLEANING OPERATIONS.  DUE TO THE IMPACT OF THE KITCHEN

SERVICES, THIS WORK SHALL BE PROPERLY COORDINATED WITH THE VA COR

AND VPIH.

  - 2,000 SF OF ASBESTOS PRE-CLEANING ABOVE PLASTER CEILING

REMOVE ASBESTOS CONTAMINATED PLASTER CEILINGS AND ANY REMAINING

ASBESTOS PIPE INSULATION INSIDE INDIVIDUAL GROSS REMOVAL

CONTAINMENTS WITH AN ATTACHED 3-CHAMBER DECONTAMINATION UNIT.

ALL MECHANICAL SYSTEMS OPERATING WITHIN EACH CONTAINMENT SHALL

BE SHUT DOWN AND WRAPPED WITH 2-LAYERS OF FLAME RETARDANT

PLASTIC SHEETING.  DUE TO THE IMPACT TO THE KITCHEN SERVICES, THIS

WORK WAS SPLIT INTO 5 SEPARATE CONTAINMENTS.  THE LIMITS OF THESE

CONTAINMENTS AND THE SCHEDULE SHALL BE TIGHTLY COORDINATED WITH

THE VA COR AND VPIH.  TO MINIMIZE DISTURBANCE TO ADJACENT AREAS

OUTSIDE THE CONTAINMENT, THE CEILINGS SHALL BE INITIALLY CUT TO

SEPARATE THE CEILING SECTIONS BEING REMOVED.   CARE SHOULD BE

TAKEN TO ENSURE THAT THE CEILIINGS INSIDE AND OUTSIDE OF THE

CONTAINMENTS ARE FULLY SUPPORTED THROUGHOUT THE PROCESS.

DECONTAMINATION UNITS SHALL CONSTRUCTED ON A PLATFORM THAT CAN

BE REMOVED FROM THE KITCHEN AREA AT THE END OF EACH SHIFT.

LOCKABLE HARD CONSTRUCTION BARRIERS OF DRYWALL, PLYWOOD OR

SIMILAR CONSTRUCTION MATERIALS SHALL BE INSTALLED BETWEEN THE

ABATEMENT CONTAINMENT AND THE ADJACENT OCCUPIED KITCHEN AREAS.

EXISTING LIGHTING SHALL BE LEFT IN PLACE AND RE-SUPPORTED FOR USE

BY THE KITCHEN DEPARTMENT AFTER ABATEMENT.  TEMPORARY LIGHTING

OF SUFFICIENT CANDLE WATT SHALL BE USED BY THE ABATEMENT

CONTRACTOR DURING THE ABATEMENT PROCESS.

  - 1,200 SF OF ASBESTOS CONTAMINATED PLASTER CEILING

  - 50 LF OF ASBESTOS PIPE INSULATION AND ASSOCIATED FITTINGS

    (< 6" DIA.)

REMOVE ADDITIONAL ASBESTOS PIPE INSULATION AND DEBRIS INSIDE A

NEGATIVE PRESSURE CONTAINMENT USING GLOVEBAG TECHNIQUES.

  PHASE 1

  - 4 LF OF ASBESTOS PIPE INSULATION AND DEBRIS (< 6" DIA.)

REMOVE ADDITIONAL ASBESTOS DUCT INSULATION REMNANTS LOCATED

INSIDE PROJECT WORK LIMITS USING GLOVEBAG REMOVAL TECHNIQUES

INSIDE A NEGATIVE PRESSURE CONTAINMENT.

  PHASE 1

  -10 SF OF ASBESTOS DUCT INSULATION REMNANTS

ASBESTOS PIPE INSULATION TO REMAIN (~32 LF) SINCE OUTSIDE PROJECT

SCOPE OF WORK

A3

REMOVE SUSPECTED MOLD CONTAMINATED CEILING TILE INSIDE A NEGATIVE

PRESSURE CONTAINMENT.

  PHASE 1

  - ROOM B218: 1 CEILING TILE

M1

A2

A1

LEAD ABATEMENT KEY NOTES: MOLD ABATEMENT KEY NOTES:

AS PER THE VA, LEAD-BASED PAINTED PIPE HANGERS AND BRACKETS TO REMAIN

SINCE 2ND FLOOR MECHANICAL WORK DID NOT REQUIRE THEM TO BE REMOVED.

DISMANTLE AND REMOVE LEAD-BASED PAINTED PIPE HANGERS AND BRACKETS IN

CONJUNCTION WITH MECHANICAL PIPING REMOVAL AND ANY HANGERS WITH

PEELING PAINT INSIDE A NEGATIVE PRESSURE CONTAINMENT.  ALL INSERTS,

EMBEDS AND INTACT ORANGE PAINT ON CONCRETE SAHLL REMAIN IN PLACE.  A

GLOVEBAG COULD BE USED FOR ISOLATED WORK WHEN A NEGATIVE PRESSURE

CONTAINMENT HAS NOT ALREADY BEEN CONSTRUCTED.  PRIOR TO REMOVAL OF

HANGERS AND BRACKETS, MECHANICAL PIPING SHALL BE TEMPORARILY

SUPPORTED.  ABATEMENT CONTRACTOR SHALL ASSUME 30% OF THE HANGER

AMOUNTS INDICATED BELOW HAVE PEELING PAINT AS DETERMINED BY THE VPIH,

AND SHALL BE REMOVED AND REPLACED ACCORDINGLY.

  PHASE 1

  - 40 ORANGE LEAD-BASED PAINTED HANGERS

  PHASE 2

  - 15 ORANGE LEAD-BASED PAINTED HANGERS

  PHASE 3

  - 15 ORANGE LEAD-BASED PAINTED HANGERS

DISMANTLE AND REMOVE LEAD-BASED PAINTED SPRINKLER PIPE

COLLARS/CLAMPS INSIDE A NEGATIVE PRESSURE CONTAINMENT OR GLOVEBAG.

  PHASE 1

  - 50 ORANGE LEAD-BASED PAINTED SPRINKLER PIPE COLLARS/CLAMPS

  PHASE 2

  - 36 ORANGE LEAD-BASED PAINTED SPRINKLER PIPE COLLARS/CLAMPS

  PHASE 3

  - 34 ORANGE LEAD-BASED PAINTED SPRINKLER PIPE COLLARS/CLAMPS

LEAD-BASED PAINTED GAS PIPING TO REMAIN.  ENCAPSULATE AND PROTECT AS

REQUIRED TO PREVENT DISTURBANCE.

  PHASE 2

  - 50 LF OF ORANGE LEAD-BASED PAINTED GAS PIPE

  PHASE 3

  - 15 LF OF ORANGE LEAD-BASED PAINTED GAS PIPE

DISMANTLE AND REMOVE STEAM CONVECTOR SYSTEMS, WHICH INCLUDE

ASSOCIATED LEAD-BASED PAINTED COMPONENTS, INCLUDING GRATING, ANGLE

IRON, RADIATOR COVERS, ETC., INSIDE A NEGATIVE PRESSURE CONTAINMENT.

LEAD PAINTED WINDOW FRAMES AND SILLS ARE PRESENT THROUGHOUT THE

PROJECT LIMITS.  PROTECT AS REQUIRED.

  PHASE 1

  - 10 CONVECTOR SYSTEMS

  PHASE 2

  - 6 CONVECTOR SYSTEMS

  PHASE 3

  - 5 CONVECTOR SYSTEMS

LEAD-BASED PAINTED GAS PIPING TO REMAIN.  ENCAPSULATE AND PROTECT AS

REQUIRED TO PREVENT DISTURBANCE.

  PHASE 2

  - 5 LF OF ORANGE LEAD-BASED PAINTED GAS PIPE

L1

L2

L3

L4

L5

L6

A4

A5

A6

A7

A8
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PARTIAL FIRST FLOOR ABATEMENT

PLAN - PHASE 1

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-101A

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 1
N

NOT TO SCALE

KEY PLAN - FIRST FLOOR

L1

L1

L1

L1

L1

L1

L1

L1

L1

L1

L1

L1

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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2.

3.
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10.

11.
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MEP & Structural Engineer
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PARTIAL FIRST FLOOR ABATEMENT

PLAN - PHASE 2

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-101B

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 2
N

NOT TO SCALE

KEY PLAN - FIRST FLOOR

RAJGKY

L1 L1 L1 L1 L1 L1

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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PARTIAL FIRST FLOOR ABATEMENT

PLAN - PHASE 3

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-101C

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL FIRST FLOOR ABATEMENT PLAN - PHASE 3
N

NOT TO SCALE

KEY PLAN - FIRST FLOOR

L1

L1

L1 L1 L1 L1

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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PARTIAL SECOND FLOOR ABATEMENT

PLAN - PHASE 1

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-102A

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 1
N

NOT TO SCALE

KEY PLAN - SECOND FLOOR

No Access

Above

Cooler

A3

A3

A3

A1

LIMITS OF NEGATIVE PRESSURE CONTAINMENT

L5

A1

L5

ASBESTOS, LEAD AND MOLD ABATEMENT LEGEND:

REMOVE ASBESTOS PIPE FITTINGS (2-6" DIAMETER)

AS INDICATED IN KEYNOTES

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

A2

A2

A2

A2

A2

A2

L3

L2

L2

L3

L3

L2

L3

L2

L2

L3

L2

L3

L2

L3

M1

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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MEP & Structural Engineer
18207 Edison Avenue
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PARTIAL SECOND FLOOR ABATEMENT

PLAN - PHASE 2

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-102B

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 2
N

NOT TO SCALE

KEY PLAN - SECOND FLOOR

RAJGKY

ASBESTOS, LEAD AND MOLD ABATEMENT LEGEND:

REMOVE ASBESTOS PIPE FITTINGS (2-6" DIAMETER)

AS INDICATED IN KEYNOTES

A3A3A3

A2

L5

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

A2

A2 A2

A2
A2

L2

L3

L2

L3

L3

L2

L3

L2

L3

L2

L4

LIMITS OF NEGATIVE PRESSURE CONTAINMENT

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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MEP & Structural Engineer
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PARTIAL SECOND FLOOR ABATEMENT

PLAN - PHASE 3

SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-102C

657-CSI-400

V.A.M.C. ST. LOUIS, MO

JOHN COCHRAN DIVISION

N

 1/8" = 1'-0"1PARTIAL SECOND FLOOR ABATEMENT PLAN - PHASE 3
N

NOT TO SCALE

KEY PLAN - SECOND FLOOR

ASBESTOS, LEAD AND MOLD ABATEMENT LEGEND:

REMOVE ASBESTOS PIPE FITTINGS (2-6" DIAMETER)

AS INDICATED IN KEYNOTES

A3

A3

A3

A3

L5

L5

ASBESTOS AND LEAD ABATEMENT GENERAL NOTES:

L2

L3

L2

L3

L2

L3

L2

L3

L3

L2

A2

A2 A2

04-07-14

THE SCOPE OF THE ASBESTOS RELATED WORK CONSISTS OF REMOVING

ASBESTOS PIPE AND FITTING INSULATION, NON-FRIABLE ASBESTOS TAR WRAP

FITTING INSULATION AND ASBESTOS LABORATORY COUNTERTOPS. ALL WORK

SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE LEAD RELATED WORK CONSISTS OF DISMANTLING AND

REMOVING LEAD-BASED PAINTED PIPE HANGERS FROM STEAM AND DOMESTIC

WATER PIPING, LEAD-BASED PAINTED COLLARS/CLAMPS FROM THE SPRINKLER

PIPING, LEAD-BASED PAINTED GAS PIPING AND LEAD-BASED PAINTED

COMPONENTS ASSOCIATED WITH THE CONVECTORS. ALL WORK SHALL BE

CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL

REGULATIONS AND THE CONTRACT SPECIFICATIONS.

THE SCOPE OF THE MOLD RELATED WORK CONSISTS OF REMOVING A SUSPECT

MOLD CONTAMINATED CEILING TILE. ALL WORK SHALL BE CONDUCTED IN

ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS AND THE

CONTRACT SPECIFICATIONS.

LEAD-BASED PAINTED WINDOW SILLS AND WINDOW FRAMES ARE PRESENT

THROUGHOUT THE WORK AREAS AS NOTED. PROTECT AS REQUIRED.

ALL ABATEMENT WORK SHALL BE CONDUCTED DURING NORMAL BUSINESS

HOURS (7 AM TO 5 PM) MONDAY - FRIDAY EXCLUDING FEDERAL HOLIDAYS. ANY

CHANGE IN THE WORK SCHEDULE MUST BE APPROVED IN WRITING BY THE VA

COTR AND THE VPIH.

THE ABATEMENT CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN AND

ABATEMENT SCHEDULE WITH THE REQUIRED SUBMITTTALS. ANY CHANGES TO

THE PROCEDURES, CONTAINMENT LIMITS AND PHASING SHALL BE SUBMITTED

TO THE VA COTR AND VPIH FOR APPROVAL.

THE LOCATIONS AND QUANTITIES ARE ESTIMATES ONLY AND SHALL BE FIELD

VERIFIED BY THE ABATEMENT CONTRACTOR. THE LIMITS OF REMOVAL SHALL BE

VERIFIED WITH THE VA COTR AND VPIH.  FOR CLARITY, THE DRAWINGS ONLY

SHOW REPRESENTATIVE LOCATIONS OF PIPING.

ALL LOADOUT PROCEDURES SHALL BE COORDINATED WITH THE VA COTR AND

VPIH.

ABATED PIPE INSULATION AND FITTINGS SHALL BE PROPERLY RE-INSULATED

WITH EQUIVALENT INSULATION PROPERTIES.

DECONTAMINATION UNITS SHALL BE REQUIRED FOR THIS PROJECT. THE

LOCATIONS OF ABATEMENT DECONTAMINATION UNITS AND WASTE DISPOSAL

CONTAINERS SHALL BE FIELD VERIFIED WITH THE VA PROJECT ENGINEER AND

THE VPIH.

ALL PERIMETER AIR MONITORING AND CLEARANCE SAMPLING SHALL BE

CONDUCTED BY THE VPIH.

SEE DEMOLITION DRAWINGS FOR TEMPORARY PARTITION AND INFECTION

CONTROL DETAILS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE MECHANICAL

CONTRACTOR AND THE ABATEMENT CONTRACTOR WITH REGARDS TO THE

REMOVAL OF LEAD-BASED PAINTED HANGERS, GAS PIPING AND SPRINKLER LINE

CLAMPS / COLLARS.

STRICT COORDINATION SHALL BE REQUIRED BETWEEN THE GENERAL

CONTRACTOR, THE DEMOLITION CONTRACTOR AND THE ABATEMENT

CONTRACTOR WITH REGARDS TO THE REMOVAL OF THE ASBESTOS CONTAINING

LABORATORY COUNTER TOPS.

SEE DRAWING 1-HA-100 FOR KEYNOTE DESCRIPTIONS.
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SECOND FLOOR: RENOVATE

NUCLEAR MEDICINE

1-HA-103

657-CSI-400

KEY PLAN - SECOND FLOOR

LIMITS OF GROSS REMOVAL CONTAINMENT

 1/8" = 1'-0"
PARTIAL THIRD FLOOR ABATEMENT PLAN - INITIAL PRECLEANING

 1/8" = 1'-0"
PARTIAL THIRD FLOOR ABATEMENT PLAN - CEILING REMOVAL AND ABATEMENT
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LIFE SAFETY SYMBOL LEGEND

EXITS AND MEANS OF EGRESS TO EXTERIOR OF
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FIRE EXTINGUISHER LOCATION
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A. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS
DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM
SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE
SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A
MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE
AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER
OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE SUPPRESSION SYSTEM) IS
CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO UNDERSIDE OF STRUCTURE
ABOVE).

B. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - LIFE SAFETY PLAN
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LIFE SAFETY - ACCESSIBILITY
GUIDELINES & UL ASSEMBLIES

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-LS-101

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1/8" = 1'-0"1 DETAIL - U415 NONBEARING WALL RATINGS - 1 OR 2 HR
 1/16" = 1'-0"2 DETAIL - U419 NONBEARING WALL RATINGS - 1, 2, 3, OR 4 HR

 1/4" = 1'-0"5 SHELVES / CLOTHES ROD ADA
 1/8" = 1'-0"6 MANEUVERING CLEARANCES

 1/4" = 1'-0"7 FLOOR CLEARANCE @ DRINKING FOUNTAINS
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MISCELLANEOUS:GENERAL NOTES:

DESIGN CRITERIA:

REQUIRED VERIFICATION AND INSPECTION OF WELDING
TABLE 1704.3

Scale: 1 1/2"=1'-0"

PATCH EXIST. OPENING 0" - 6" WIDE1 Scale: 1 1/2"=1'-0"

PATCH EXIST. OPENING 6" - 12" WIDE2

5
1-S-001

Scale: 1/2"=1'-0"

OPENING GREATER THAN 4"
TYPICAL FRAMING FOR NEW SLAB

7

Scale: 3/4"=1'-0"

TYPICAL SLAB RECT. OPENING PATCH4

Scale: 1"=1'-0"

TYPICAL ROUND SLAB OPENING PATCH3

Scale: 1"=1'-0"

TYPICAL SECTION THROUGH FRAMING FOR NEW SLAB OPENING GREATER THAN 4"5
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Scale: 3/4" = 1"

SECTION THRU MEDICAL EQUIP. SUPPORT FRAMING1 Scale: 3/4" = 1"

SECTION THRU NEW TABLE SUPPORT FRAMING2 Scale: 3/4" = 1"

NEW PLATE SUPPORT @ EQUIP. TABLE3 Scale: 3/4" = 1"

EQUIP. SUPPORT FRAMING @ SCAN-2 4
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PARTIAL SECOND FLOOR EXISTING
CONDITIONS ARCHITECTURAL PLAN

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-AD-000

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

 1/8" = 1'-0"1 PARTIAL SECOND FLOOR EXISTING CONDITIONS ARCHITECTURAL PLAN
N

NOT TO SCALE

KEY PLAN - SECOND FLOOR

2 05/29/14ADDENDUM #2
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NEW HOT LAB  IN THIS AREA SHOULD BE
COMPLETED FIRST AS PART OF PHASE 1 TO
MINIMIZE DOWNTIME .  CONTRACTOR SHALL
PERFORM NO EXTRAORDINARY MEASURES
TO ACCOMPLISH THIS GOAL. ONCE NEW HOT
LAB IS COMPLETE, REVISE CONSTRUCTION
BARRIER TO ALLOW ACCESS FROM
OCCUPIED EAST CORRIDOR.

MODIFY EXISTING RAISED ACCESS FLOOR
SYSTEM  TO CREATE A RAMP REQUIRED BY
NEW TEMPORARY DOOR.  UPON COMPLETION
OF PHASE 1, REMOVE RAMP AND REPLACE
ACCESS FLOOR SYSTEM TO ORIGINAL
CONNECTION.

INSTALL TEMPORARY 36" X 84" H.M. DOOR
AND FRAME. PROVIDE 1 1/2" PAIR BUTT
HINGES, OFFICE LOCKSET WITH LEVER
SEAL.  SEAL DOOR TO COORIDOR TO
MINIMIZE DUST.  UPON COMPLETION OF
PHASE 1, REMOVE DOOR AND PATCH
EXISTING WALL.

INSTALL TEMPORARY
CONSTRUCTION BARRIER
HERE WITH 36" X 84" H.M.
DOOR AND FRAME. PROVIDE
PANIC HARDWARE, 1 1/2"
PAIR BUTT HINGES AND
CLOSER. SEAL DOOR TO
CORRIDOR TO MINIMIZE
DUST.  UPON COMPLETION
OF PHASE 1, REMOVE
PARTITION AND DOOR.

INSTALL
ILLUMINATED
EXIT SIGN
ABOVE
DOOR.

MODIFY ELECTRICAL WIREMOLD AS NEEDED
TO ACCOMODATE TEMPORARY DOOR.
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B224

DEMOLITION LEGEND

REMOVE EXISTING DOOR FRAME
AND HARDWARE COMPLETELY
UNLESS NOTED OTHERWISE

REMOVE EXISTING WALL
COMPLETELY TO STRUCTURE
ABOVE

DEMOLITION KEYED NOTEX

A. DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT
THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

B. THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS
DRAWINGS & A/E’S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF
INFORMATION PRIOR TO COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION
ACTIVITIES AND REPORT ANY DISCREPANCIES TO COR.

C. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING
ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.
PATCH & REPAIR RESULTING SURFACES.

D. REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

E. REMOVE ALL FLOORING FINISHES & BASE.  PREPARE SLAB & EXISTING WALLS TO REMAIN
TO RECEIVE NEW FINISHES.

F. REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE.  REFER TO RCP
DRAWINGS FOR EXISTING CEILING TO REMAIN.

G.REMOVE ALL SURFACE MOUNTED WIRE MOULD & RECEPTACLES.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

H. REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL.
RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE
THROUGHOUT PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION
SYSTEM LESS THAN 10 HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS
PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES
WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT
BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE
WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE
AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT REQUIRED IF THE
PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED

PARTITION (FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE
MEDICAL CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL DEMOLITION

1 REMOVE EXISTING EPOXY RESIN WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE EXISTING SHEET FLOORING AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

REMOVE EXISTING WINDOW TREATMENT AND HARDWARE COMPLETELY

REMOVE EXISTING RADIATOR. REFER TO THE MECHANICAL DRAWINGS. PATCH
WALL TO REMAIN AS REQUIRED FOR NEW FINISHES.

REMOVE EXISTING WALL PROTECTION RAILING COMPLETELY.

REMOVE EXISTING LAY-IN CEILING SYSTEM COMPLETELY.

REMOVE EXISTING WALL AS REQUIRED FOR NEW OPENING.  REFER TO THE
OPENING SCHEDULE.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER), COUNTERTOP,
PLUMBING FIXTURE AND SERVICES COMPLETELY.  CAP ALL SERVICES BELOW
FLOOR OR WITHIN WALL.

REMOVE EXISTING WALL PROTECTION, CORNER GUARD, HANDRAIL, AND
CRASH GUARD COMPLETELY.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW DOOR
OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING VCT FLOORING AND BASE COMPLETELY FOR NEW FINISHES.

PROTECT EXISTING SPEC CT EQUIPMENT DURING DEMOLITION.

PROTECT EXISTING EQUIPMENT / PARTS SHELVING DURING DEMOLITION.

OWNER TO REMOVE AND RELOCATE EXISTING BULLETIN / MARKER BOARD.

REMOVE EXISTING DRINKING FOUNTAINS AND RELOCATE TO NEW LOCATION.
REFER TO THE ARCHITECTURAL PLANS.

REMOVE EXISTING PLUMBING FIXTURE(S) AND ASSOCIATED COMPLETELY. CAP
ALL SERVICES BELWO FLOOR OR WITHIN WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING CERAMIC FLOORING SYSTEM COMPLETELY.  PREPARE
SURFACES FOR NEW FINISHES.

REMOVE EXISTING CERAMIC TILE WAINSCOTT COMPLETELY.

REMOVE ALL TOILET ACCESSORIES AND TURN OVER TO THE OWNER TO BE
REUSED WITHIN THE PROJECT.  INCLUDE GRAB BARS, MIRRORS, PAPER TOWEL
DISPENSERS, TOILET PAPER DISPENSERS, HAND SANITIZOR, NAPKIN
DISPOSAL, ETC.

REMOVE AND RELOCATE AUTOMATIC DOOR OPERATOR AND ASSOCIATED
PUSH PAD.  REFER TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING MED GASES COMPLETELY. REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON AND
CARD READER COMPLETELY. TURN OVER TO THE OWNER.

REMOVE EXISTING HAND SANITIZER COMPLETELY AND TURN OVER TO THE
OWNER.

REMOVE EXISTING MOP SINK AND ASSOCIATED PIPING COMPLETELY.  CAP ALL
SERVICE BELOW FLOOR OR WITHIN THE WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MOP SHELF AND RACK COMBO COMPLETELY.

REMOVE EXISTING LIQUID DISPENSER AND TURN OVER TO THE OWNER.

REMOVE EXISTING UPPER METAL SHELF UNITS COMLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING FRAMED MAP OF THE UNITED
STATES..

REMOVE EXISTING MODULAR FURNITURE AND TURN OVER TO THE OWNER.

REMOVE AND RELOCATE EXISTING PASS-THRU WINDOW AND SILL.  REFER TO
THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND BRACKET COMPLETELY.

REMOVE AND RELOCATE EXISTING FIRE EXTINGUISHER AND CABINET.  REFER
TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER) AND COUNTERTOP
COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING SHREDDER BOX.

REMOVE EXISTING COPIER.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND STAND.

REMOVE AND RELOCATED EXISTING EXECUTIVE BOARD. REFER TO THE
ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING BOOK SHELF. TURN OVER TO THE OWNER.

REMOVE EXISTING WARDROBE UNIT AND FILE CABINETS.  TURN OVER TO THE
OWNER.

REMOVE EXISTING OFFICE FURNITURE.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING ROLLING CART STORAGE UNIT.

REMOVE EXISTING PAPER TOWEL DISPENSOR.  TURN OVER TO THE OWNER.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW BORROWED
LIGHT OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING BULKHEAD / SOFFIT COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING MEDICAL EQUIPMENT AND
ASSOCIATED FLOOR PLATES AND MOUNTING.

REMOVE AND RELOCATE EXISTING CONFERENCE TABLE AND 20 CHAIRS TO
NEW CONFERENCE ROOM.  TURN OVER TO THE OWNER.

REMOVE EXISTING LAMINATE WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE FULL HEIGHT REFRIGERATOR AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

REMOVE MICROWAVE OVEN AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

KEYED NOTES - DEMOLITION NOTES

2

50 REMOVE EXISTING RAISED FLOORING , ASSOCIATED STRUCTURE,
ASSOCIATED MECHANICAL, AND ASSOCIATED ELECTRICAL WHERE SHOWN
HATCHED.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER
TO THE MECHANICAL / ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING GLIDING MEDICAL FILE SYSTEM, ASSOCIATED FLOORING
AND TRACK SYSTEM.  TURN EQUIPMENT OVER TO THE OWNER.

REMOVE COLDWAVE / CONDITIONER – HEATER UNIT AND ASSOCIATED
EQUIPMENT.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER.

REMOVE EXISTING ELECTRICAL WALL CHASE COMPLETELY. CAP ALL SERVICE
BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE ELECTRICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

OWNER TO REMOVE AND RELOCATE EXISTING ARTWORK AND ASSOCIATED
HARDWARE.

OWNER TO REMOVE AND RELOCATE EXISTING COMPUTER RACK, DESK, AND
ASSOCIATED HARDWARE.

REMOVE EXISTING SERVER RACK AND ASSOCIATED HARDWARE.  TURN OVER
TO THE OWNER.

REMOVE ALL LOOSE EQUIPMENT.  TURN OVER TO THE OWNER.

REMOVE COLDWAVE HEATER / COOLER UNIT AND ALL ASSOCIATED
HARDWARE.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER

REMOVE EXISTING METAL FILE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING ELECTRICAL PANEL, SURGE SURPRESSOR, AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE AND RELOCATE EXISTING DATA / PHONE RACK.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MTL RACK.  TURN OVER TO THE OWNER.

REMOVE EXISTING RADIOLOGY SCAN EQUIPMENT.  SEE ARCHITECTURE FOR
NEW LOCATION.

REMOVE EXISTING ROLLER SHUTTER CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING CARPET AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

EXISTING FIRE CONNECTION.  TO BE REMOVED?

REMOVE EXISTING POWER POLE AND ASSOCIATED HARDWARE COMPLETELY.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING RAISED TILE FLOORING AND ASSOCIATED STRUCTURE AT
VAULT WHERE SHOWN HATCHED.  SEE STRUCTURAL FOR MORE
INFORMATION.

REMOVE STAINLESS STEEL VAULT ENCLOSURE AND ASSOCIATED HARDWARE.

REMOVE STAINLESS STEEL VAULT CEILING ENCLOSURE AND ASSOCIATED
HARDWARE.

REMOVE COOLING EQUIPMENT AT VAULT.  SEE ARCHITECTURAL FOR NEW
LOCATION.  SEE MECHANICAL FOR MORE INFORMATION.

REMOVE EXISTING VAULT STORAGE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING FUME, HOOD, ASSOCIATED EQUIPMENT AND HARDWARE.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO
MECHANICAL AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.
TURN OVER TO THE OWNER.

REMOVE EXISTING LIQUID SCINTILLATION ANALYZER. TURN OVER TO THE
OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING PRINTER / COMPUTER CART.

REMOVE EXISTING TRANSFORMER AND ASSOCIATED HARDWARE /
EQUIPMENT.  SEE MECHANICAL AND ELECTRICAL FOR MORE INFORMATION.

REMOVE EXISTING FURNITURE TABLE / CHAIR SET.  TURN OVER TO THE
OWNER.

REMOVE EXISTING EXECUTIVE BOOK SHELF.  TURN OVER TO THE OWNER.

REMOVE EXISTING EXECUTIVE MODULAR STACK BOOK SHELF.  TURN OVER
TO THE OWNER.

REMOVE EXISTING DATA/ TELEPHONE TOWER AND UNIT.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON
COMPLETELY. TURN OVER TO THE OWNER.

REMOVE COUNTERTOP ICE MACHINE AND ASSOCIATED EQUIPMENT.  CAP ALL
SERVICES BELOW FLOOR OR WITHIN THE WALL.  SEE ARCHITECTURE FOR
NEW LOCATION IN STAFF / BREAK B223.

REMOVE EXISTING BIO-HAZARD BIN, ASSOCIATED HARDWARE, AND TRASH
CAN.  TURN OVER TO THE OWNER.

REMOVE EXISTING MEDICAL EQUIPMENT AND ASSOCIATED HARDWARE.  TURN
OVER TO THE OWNER.

REMOVE EXISTING STAINLESS STEEL CART.  TURN OVER TO THE OWNER.

REMOVE EXISTING PRIVACY CURTAIN, SLIDING TRACK, AND ASSOCIATED
HARDWARE.  TURN OVER TO THE OWNER.

REMOVE EXISTING VIEWBOX AND ASSOCIATED HARDWARE.  TURN OVER TO
THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).
REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING INTERCOM STATION AND ASSOCIATED HARWARE.  TURN
OVER TO THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL
(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING POWER SURGE PROTECTION EQUIPMENT UNIT AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING ELECTRICAL PANEL AND ASSOCIATED HARDWARE.  CAP
ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING WINDOW BLOCKING AND STUDS TO EXPOSED EXISTING
WINDOW.
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KEY PLAN - SECOND FLOOR
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A. DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT
THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

B. THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS
DRAWINGS & A/E’S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF
INFORMATION PRIOR TO COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION
ACTIVITIES AND REPORT ANY DISCREPANCIES TO COR.

C. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING
ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.
PATCH & REPAIR RESULTING SURFACES.

D. REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

E. REMOVE ALL FLOORING FINISHES & BASE.  PREPARE SLAB & EXISTING WALLS TO REMAIN
TO RECEIVE NEW FINISHES.

F. REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE.  REFER TO RCP
DRAWINGS FOR EXISTING CEILING TO REMAIN.

G.REMOVE ALL SURFACE MOUNTED WIRE MOULD & RECEPTACLES.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

H. REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL.
RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE
THROUGHOUT PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION
SYSTEM LESS THAN 10 HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS
PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES
WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT
BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE
WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE
AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT REQUIRED IF THE
PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED

PARTITION (FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE
MEDICAL CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL DEMOLITION DEMOLITION LEGEND

REMOVE EXISTING DOOR FRAME
AND HARDWARE COMPLETELY
UNLESS NOTED OTHERWISE

REMOVE EXISTING WALL
COMPLETELY TO STRUCTURE
ABOVE

DEMOLITION KEYED NOTEX

1 REMOVE EXISTING EPOXY RESIN WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE EXISTING SHEET FLOORING AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

REMOVE EXISTING WINDOW TREATMENT AND HARDWARE COMPLETELY

REMOVE EXISTING RADIATOR. REFER TO THE MECHANICAL DRAWINGS. PATCH
WALL TO REMAIN AS REQUIRED FOR NEW FINISHES.

REMOVE EXISTING WALL PROTECTION RAILING COMPLETELY.

REMOVE EXISTING LAY-IN CEILING SYSTEM COMPLETELY.

REMOVE EXISTING WALL AS REQUIRED FOR NEW OPENING.  REFER TO THE
OPENING SCHEDULE.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER), COUNTERTOP,
PLUMBING FIXTURE AND SERVICES COMPLETELY.  CAP ALL SERVICES BELOW
FLOOR OR WITHIN WALL.

REMOVE EXISTING WALL PROTECTION, CORNER GUARD, HANDRAIL, AND
CRASH GUARD COMPLETELY.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW DOOR
OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING VCT FLOORING AND BASE COMPLETELY FOR NEW FINISHES.

PROTECT EXISTING SPEC CT EQUIPMENT DURING DEMOLITION.

PROTECT EXISTING EQUIPMENT / PARTS SHELVING DURING DEMOLITION.

OWNER TO REMOVE AND RELOCATE EXISTING BULLETIN / MARKER BOARD.

REMOVE EXISTING DRINKING FOUNTAINS AND RELOCATE TO NEW LOCATION.
REFER TO THE ARCHITECTURAL PLANS.

REMOVE EXISTING PLUMBING FIXTURE(S) AND ASSOCIATED COMPLETELY. CAP
ALL SERVICES BELWO FLOOR OR WITHIN WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING CERAMIC FLOORING SYSTEM COMPLETELY.  PREPARE
SURFACES FOR NEW FINISHES.

REMOVE EXISTING CERAMIC TILE WAINSCOTT COMPLETELY.

REMOVE ALL TOILET ACCESSORIES AND TURN OVER TO THE OWNER TO BE
REUSED WITHIN THE PROJECT.  INCLUDE GRAB BARS, MIRRORS, PAPER TOWEL
DISPENSERS, TOILET PAPER DISPENSERS, HAND SANITIZOR, NAPKIN
DISPOSAL, ETC.

REMOVE AND RELOCATE AUTOMATIC DOOR OPERATOR AND ASSOCIATED
PUSH PAD.  REFER TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING MED GASES COMPLETELY. REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON AND
CARD READER COMPLETELY. TURN OVER TO THE OWNER.

REMOVE EXISTING HAND SANITIZER COMPLETELY AND TURN OVER TO THE
OWNER.

REMOVE EXISTING MOP SINK AND ASSOCIATED PIPING COMPLETELY.  CAP ALL
SERVICE BELOW FLOOR OR WITHIN THE WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MOP SHELF AND RACK COMBO COMPLETELY.

REMOVE EXISTING LIQUID DISPENSER AND TURN OVER TO THE OWNER.

REMOVE EXISTING UPPER METAL SHELF UNITS COMLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING FRAMED MAP OF THE UNITED
STATES..

REMOVE EXISTING MODULAR FURNITURE AND TURN OVER TO THE OWNER.

REMOVE AND RELOCATE EXISTING PASS-THRU WINDOW AND SILL.  REFER TO
THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND BRACKET COMPLETELY.

REMOVE AND RELOCATE EXISTING FIRE EXTINGUISHER AND CABINET.  REFER
TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER) AND COUNTERTOP
COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING SHREDDER BOX.

REMOVE EXISTING COPIER.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND STAND.

REMOVE AND RELOCATED EXISTING EXECUTIVE BOARD. REFER TO THE
ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING BOOK SHELF. TURN OVER TO THE OWNER.

REMOVE EXISTING WARDROBE UNIT AND FILE CABINETS.  TURN OVER TO THE
OWNER.

REMOVE EXISTING OFFICE FURNITURE.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING ROLLING CART STORAGE UNIT.

REMOVE EXISTING PAPER TOWEL DISPENSOR.  TURN OVER TO THE OWNER.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW BORROWED
LIGHT OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING BULKHEAD / SOFFIT COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING MEDICAL EQUIPMENT AND
ASSOCIATED FLOOR PLATES AND MOUNTING.

REMOVE AND RELOCATE EXISTING CONFERENCE TABLE AND 20 CHAIRS TO
NEW CONFERENCE ROOM.  TURN OVER TO THE OWNER.

REMOVE EXISTING LAMINATE WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE FULL HEIGHT REFRIGERATOR AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

REMOVE MICROWAVE OVEN AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

KEYED NOTES - DEMOLITION NOTES

2

50 REMOVE EXISTING RAISED FLOORING , ASSOCIATED STRUCTURE,
ASSOCIATED MECHANICAL, AND ASSOCIATED ELECTRICAL WHERE SHOWN
HATCHED.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER
TO THE MECHANICAL / ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING GLIDING MEDICAL FILE SYSTEM, ASSOCIATED FLOORING
AND TRACK SYSTEM.  TURN EQUIPMENT OVER TO THE OWNER.

REMOVE COLDWAVE / CONDITIONER – HEATER UNIT AND ASSOCIATED
EQUIPMENT.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER.

REMOVE EXISTING ELECTRICAL WALL CHASE COMPLETELY. CAP ALL SERVICE
BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE ELECTRICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

OWNER TO REMOVE AND RELOCATE EXISTING ARTWORK AND ASSOCIATED
HARDWARE.

OWNER TO REMOVE AND RELOCATE EXISTING COMPUTER RACK, DESK, AND
ASSOCIATED HARDWARE.

REMOVE EXISTING SERVER RACK AND ASSOCIATED HARDWARE.  TURN OVER
TO THE OWNER.

REMOVE ALL LOOSE EQUIPMENT.  TURN OVER TO THE OWNER.

REMOVE COLDWAVE HEATER / COOLER UNIT AND ALL ASSOCIATED
HARDWARE.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER

REMOVE EXISTING METAL FILE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING ELECTRICAL PANEL, SURGE SURPRESSOR, AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE AND RELOCATE EXISTING DATA / PHONE RACK.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MTL RACK.  TURN OVER TO THE OWNER.

REMOVE EXISTING RADIOLOGY SCAN EQUIPMENT.  SEE ARCHITECTURE FOR
NEW LOCATION.

REMOVE EXISTING ROLLER SHUTTER CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING CARPET AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

EXISTING FIRE CONNECTION.  TO BE REMOVED?

REMOVE EXISTING POWER POLE AND ASSOCIATED HARDWARE COMPLETELY.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING RAISED TILE FLOORING AND ASSOCIATED STRUCTURE AT
VAULT WHERE SHOWN HATCHED.  SEE STRUCTURAL FOR MORE
INFORMATION.

REMOVE STAINLESS STEEL VAULT ENCLOSURE AND ASSOCIATED HARDWARE.

REMOVE STAINLESS STEEL VAULT CEILING ENCLOSURE AND ASSOCIATED
HARDWARE.

REMOVE COOLING EQUIPMENT AT VAULT.  SEE ARCHITECTURAL FOR NEW
LOCATION.  SEE MECHANICAL FOR MORE INFORMATION.

REMOVE EXISTING VAULT STORAGE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING FUME, HOOD, ASSOCIATED EQUIPMENT AND HARDWARE.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO
MECHANICAL AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.
TURN OVER TO THE OWNER.

REMOVE EXISTING LIQUID SCINTILLATION ANALYZER. TURN OVER TO THE
OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING PRINTER / COMPUTER CART.

REMOVE EXISTING TRANSFORMER AND ASSOCIATED HARDWARE /
EQUIPMENT.  SEE MECHANICAL AND ELECTRICAL FOR MORE INFORMATION.

REMOVE EXISTING FURNITURE TABLE / CHAIR SET.  TURN OVER TO THE
OWNER.

REMOVE EXISTING EXECUTIVE BOOK SHELF.  TURN OVER TO THE OWNER.

REMOVE EXISTING EXECUTIVE MODULAR STACK BOOK SHELF.  TURN OVER
TO THE OWNER.

REMOVE EXISTING DATA/ TELEPHONE TOWER AND UNIT.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON
COMPLETELY. TURN OVER TO THE OWNER.

REMOVE COUNTERTOP ICE MACHINE AND ASSOCIATED EQUIPMENT.  CAP ALL
SERVICES BELOW FLOOR OR WITHIN THE WALL.  SEE ARCHITECTURE FOR
NEW LOCATION IN STAFF / BREAK B223.

REMOVE EXISTING BIO-HAZARD BIN, ASSOCIATED HARDWARE, AND TRASH
CAN.  TURN OVER TO THE OWNER.

REMOVE EXISTING MEDICAL EQUIPMENT AND ASSOCIATED HARDWARE.  TURN
OVER TO THE OWNER.

REMOVE EXISTING STAINLESS STEEL CART.  TURN OVER TO THE OWNER.

REMOVE EXISTING PRIVACY CURTAIN, SLIDING TRACK, AND ASSOCIATED
HARDWARE.  TURN OVER TO THE OWNER.

REMOVE EXISTING VIEWBOX AND ASSOCIATED HARDWARE.  TURN OVER TO
THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).
REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING INTERCOM STATION AND ASSOCIATED HARWARE.  TURN
OVER TO THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL
(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING POWER SURGE PROTECTION EQUIPMENT UNIT AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING ELECTRICAL PANEL AND ASSOCIATED HARDWARE.  CAP
ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING WINDOW BLOCKING AND STUDS TO EXPOSED EXISTING
WINDOW.
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A. DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT
THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

B. THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS
DRAWINGS & A/E’S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF
INFORMATION PRIOR TO COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION
ACTIVITIES AND REPORT ANY DISCREPANCIES TO COR.

C. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING
ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.
PATCH & REPAIR RESULTING SURFACES.

D. REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

E. REMOVE ALL FLOORING FINISHES & BASE.  PREPARE SLAB & EXISTING WALLS TO REMAIN
TO RECEIVE NEW FINISHES.

F. REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE.  REFER TO RCP
DRAWINGS FOR EXISTING CEILING TO REMAIN.

G.REMOVE ALL SURFACE MOUNTED WIRE MOULD & RECEPTACLES.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

H. REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL.
RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE
THROUGHOUT PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION
SYSTEM LESS THAN 10 HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS
PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES
WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT
BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE
WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE
AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT REQUIRED IF THE
PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED

PARTITION (FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE
MEDICAL CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL DEMOLITION DEMOLITION LEGEND

REMOVE EXISTING DOOR FRAME
AND HARDWARE COMPLETELY
UNLESS NOTED OTHERWISE

REMOVE EXISTING WALL
COMPLETELY TO STRUCTURE
ABOVE

DEMOLITION KEYED NOTEX

1 REMOVE EXISTING EPOXY RESIN WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE EXISTING SHEET FLOORING AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

REMOVE EXISTING WINDOW TREATMENT AND HARDWARE COMPLETELY

REMOVE EXISTING RADIATOR. REFER TO THE MECHANICAL DRAWINGS. PATCH
WALL TO REMAIN AS REQUIRED FOR NEW FINISHES.

REMOVE EXISTING WALL PROTECTION RAILING COMPLETELY.

REMOVE EXISTING LAY-IN CEILING SYSTEM COMPLETELY.

REMOVE EXISTING WALL AS REQUIRED FOR NEW OPENING.  REFER TO THE
OPENING SCHEDULE.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER), COUNTERTOP,
PLUMBING FIXTURE AND SERVICES COMPLETELY.  CAP ALL SERVICES BELOW
FLOOR OR WITHIN WALL.

REMOVE EXISTING WALL PROTECTION, CORNER GUARD, HANDRAIL, AND
CRASH GUARD COMPLETELY.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW DOOR
OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING VCT FLOORING AND BASE COMPLETELY FOR NEW FINISHES.

PROTECT EXISTING SPEC CT EQUIPMENT DURING DEMOLITION.

PROTECT EXISTING EQUIPMENT / PARTS SHELVING DURING DEMOLITION.

OWNER TO REMOVE AND RELOCATE EXISTING BULLETIN / MARKER BOARD.

REMOVE EXISTING DRINKING FOUNTAINS AND RELOCATE TO NEW LOCATION.
REFER TO THE ARCHITECTURAL PLANS.

REMOVE EXISTING PLUMBING FIXTURE(S) AND ASSOCIATED COMPLETELY. CAP
ALL SERVICES BELWO FLOOR OR WITHIN WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING CERAMIC FLOORING SYSTEM COMPLETELY.  PREPARE
SURFACES FOR NEW FINISHES.

REMOVE EXISTING CERAMIC TILE WAINSCOTT COMPLETELY.

REMOVE ALL TOILET ACCESSORIES AND TURN OVER TO THE OWNER TO BE
REUSED WITHIN THE PROJECT.  INCLUDE GRAB BARS, MIRRORS, PAPER TOWEL
DISPENSERS, TOILET PAPER DISPENSERS, HAND SANITIZOR, NAPKIN
DISPOSAL, ETC.

REMOVE AND RELOCATE AUTOMATIC DOOR OPERATOR AND ASSOCIATED
PUSH PAD.  REFER TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING MED GASES COMPLETELY. REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON AND
CARD READER COMPLETELY. TURN OVER TO THE OWNER.

REMOVE EXISTING HAND SANITIZER COMPLETELY AND TURN OVER TO THE
OWNER.

REMOVE EXISTING MOP SINK AND ASSOCIATED PIPING COMPLETELY.  CAP ALL
SERVICE BELOW FLOOR OR WITHIN THE WALL.  REFER TO THE PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING MOP SHELF AND RACK COMBO COMPLETELY.

REMOVE EXISTING LIQUID DISPENSER AND TURN OVER TO THE OWNER.

REMOVE EXISTING UPPER METAL SHELF UNITS COMLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING FRAMED MAP OF THE UNITED
STATES..

REMOVE EXISTING MODULAR FURNITURE AND TURN OVER TO THE OWNER.

REMOVE AND RELOCATE EXISTING PASS-THRU WINDOW AND SILL.  REFER TO
THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND BRACKET COMPLETELY.

REMOVE AND RELOCATE EXISTING FIRE EXTINGUISHER AND CABINET.  REFER
TO THE ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING METAL CASEWORK (UPPER AND LOWER) AND COUNTERTOP
COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING SHREDDER BOX.

REMOVE EXISTING COPIER.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING TV AND STAND.

REMOVE AND RELOCATED EXISTING EXECUTIVE BOARD. REFER TO THE
ARCHITECTURAL DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING BOOK SHELF. TURN OVER TO THE OWNER.

REMOVE EXISTING WARDROBE UNIT AND FILE CABINETS.  TURN OVER TO THE
OWNER.

REMOVE EXISTING OFFICE FURNITURE.  TURN OVER TO THE OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING ROLLING CART STORAGE UNIT.

REMOVE EXISTING PAPER TOWEL DISPENSOR.  TURN OVER TO THE OWNER.

REMOVE EXISTING WALL CONSTRUCTION AS REQUIRED FOR NEW BORROWED
LIGHT OPENING.  REFER TO THE OPENING SCHEDULE.

REMOVE EXISTING BULKHEAD / SOFFIT COMPLETELY.

OWNER TO REMOVE AND RELOCATE EXISTING MEDICAL EQUIPMENT AND
ASSOCIATED FLOOR PLATES AND MOUNTING.

REMOVE AND RELOCATE EXISTING CONFERENCE TABLE AND 20 CHAIRS TO
NEW CONFERENCE ROOM.  TURN OVER TO THE OWNER.

REMOVE EXISTING LAMINATE WINDOW STOOL FOR NEW SOLID SURFACE
MATERIAL.

REMOVE FULL HEIGHT REFRIGERATOR AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

REMOVE MICROWAVE OVEN AND ASSOCIATED EQUIPMENT.  SEE
ARCHITECTURE FOR NEW LOCATION IN STAFF / BREAK B223.

KEYED NOTES - DEMOLITION NOTES

2

50 REMOVE EXISTING RAISED FLOORING , ASSOCIATED STRUCTURE,
ASSOCIATED MECHANICAL, AND ASSOCIATED ELECTRICAL WHERE SHOWN
HATCHED.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER
TO THE MECHANICAL / ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING GLIDING MEDICAL FILE SYSTEM, ASSOCIATED FLOORING
AND TRACK SYSTEM.  TURN EQUIPMENT OVER TO THE OWNER.

REMOVE COLDWAVE / CONDITIONER – HEATER UNIT AND ASSOCIATED
EQUIPMENT.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER.

REMOVE EXISTING ELECTRICAL WALL CHASE COMPLETELY. CAP ALL SERVICE
BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE ELECTRICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

OWNER TO REMOVE AND RELOCATE EXISTING ARTWORK AND ASSOCIATED
HARDWARE.

OWNER TO REMOVE AND RELOCATE EXISTING COMPUTER RACK, DESK, AND
ASSOCIATED HARDWARE.

REMOVE EXISTING SERVER RACK AND ASSOCIATED HARDWARE.  TURN OVER
TO THE OWNER.

REMOVE ALL LOOSE EQUIPMENT.  TURN OVER TO THE OWNER.

REMOVE COLDWAVE HEATER / COOLER UNIT AND ALL ASSOCIATED
HARDWARE.  SEE MECHANICAL FOR MORE INFORMATION.  TURN OVER TO
THE OWNER

REMOVE EXISTING METAL FILE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING ELECTRICAL PANEL, SURGE SURPRESSOR, AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE AND RELOCATE EXISTING DATA / PHONE RACK.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MTL RACK.  TURN OVER TO THE OWNER.

REMOVE EXISTING RADIOLOGY SCAN EQUIPMENT.  SEE ARCHITECTURE FOR
NEW LOCATION.

REMOVE EXISTING ROLLER SHUTTER CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING CARPET AND ADHESIVE COMPLETELY.  PREPARE
SURFACES TO REMAIN FOR NEW FINISHES.  REFER TO THE ROOM FINISH
SCHEDULE.

EXISTING FIRE CONNECTION.  TO BE REMOVED?

REMOVE EXISTING POWER POLE AND ASSOCIATED HARDWARE COMPLETELY.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING RAISED TILE FLOORING AND ASSOCIATED STRUCTURE AT
VAULT WHERE SHOWN HATCHED.  SEE STRUCTURAL FOR MORE
INFORMATION.

REMOVE STAINLESS STEEL VAULT ENCLOSURE AND ASSOCIATED HARDWARE.

REMOVE STAINLESS STEEL VAULT CEILING ENCLOSURE AND ASSOCIATED
HARDWARE.

REMOVE COOLING EQUIPMENT AT VAULT.  SEE ARCHITECTURAL FOR NEW
LOCATION.  SEE MECHANICAL FOR MORE INFORMATION.

REMOVE EXISTING VAULT STORAGE CABINET.  TURN OVER TO THE OWNER.

REMOVE EXISTING FUME, HOOD, ASSOCIATED EQUIPMENT AND HARDWARE.
CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO
MECHANICAL AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.
TURN OVER TO THE OWNER.

REMOVE EXISTING LIQUID SCINTILLATION ANALYZER. TURN OVER TO THE
OWNER.

OWNER TO REMOVE AND RELOCATE EXISTING PRINTER / COMPUTER CART.

REMOVE EXISTING TRANSFORMER AND ASSOCIATED HARDWARE /
EQUIPMENT.  SEE MECHANICAL AND ELECTRICAL FOR MORE INFORMATION.

REMOVE EXISTING FURNITURE TABLE / CHAIR SET.  TURN OVER TO THE
OWNER.

REMOVE EXISTING EXECUTIVE BOOK SHELF.  TURN OVER TO THE OWNER.

REMOVE EXISTING EXECUTIVE MODULAR STACK BOOK SHELF.  TURN OVER
TO THE OWNER.

REMOVE EXISTING DATA/ TELEPHONE TOWER AND UNIT.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE EXISTING MAGNETIC LOCK AND ASSOCIATED RELEASE BUTTON
COMPLETELY. TURN OVER TO THE OWNER.

REMOVE COUNTERTOP ICE MACHINE AND ASSOCIATED EQUIPMENT.  CAP ALL
SERVICES BELOW FLOOR OR WITHIN THE WALL.  SEE ARCHITECTURE FOR
NEW LOCATION IN STAFF / BREAK B223.

REMOVE EXISTING BIO-HAZARD BIN, ASSOCIATED HARDWARE, AND TRASH
CAN.  TURN OVER TO THE OWNER.

REMOVE EXISTING MEDICAL EQUIPMENT AND ASSOCIATED HARDWARE.  TURN
OVER TO THE OWNER.

REMOVE EXISTING STAINLESS STEEL CART.  TURN OVER TO THE OWNER.

REMOVE EXISTING PRIVACY CURTAIN, SLIDING TRACK, AND ASSOCIATED
HARDWARE.  TURN OVER TO THE OWNER.

REMOVE EXISTING VIEWBOX AND ASSOCIATED HARDWARE.  TURN OVER TO
THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).
REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING INTERCOM STATION AND ASSOCIATED HARWARE.  TURN
OVER TO THE OWNER.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE WALL
(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING POWER SURGE PROTECTION EQUIPMENT UNIT AND
ASSOCIATED HARDWARE.  CAP ALL SERVICE BELOW FLOOR OR WITHIN THE
WALL(S).  REFER TO THE ELECTRICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

REMOVE EXISTING ELECTRICAL PANEL AND ASSOCIATED HARDWARE.  CAP
ALL SERVICE BELOW FLOOR OR WITHIN THE WALL(S).  REFER TO THE
ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING WINDOW BLOCKING AND STUDS TO EXPOSED EXISTING
WINDOW.
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KEYED NOTES - FIRST FLOOR PLAN

1

2

REMOVE AND RE-INSTALL EXISTING LAY-IN CEILING SYSTEM AS REQUIRED
FOR NEW PIPING.  SEE PLUMBING DRAWINGS FOR MORE INFORMATION.

REMOVE AND RE-INSTALL PORTION OF EXISTING LAY-IN CELING SYSTEM AND
CAN LIGHTS AS REQUIRED FOR NEW PIPING.  SEE PLUMBING DRAWINGS FOR
MORE INFORMATION.

REMOVE AND RE-INSTALL PORTION OF EXISTING LAY-IN CELING SYSTEM AND
2X4 FLOURESCENT LIGHTS AS REQUIRED FOR NEW PIPING.  SEE PLUMBING
DRAWINGS FOR MORE INFORMATION.

CONFIRM ACCESS ABOVE GYPSUM SOFFIT DOES NOT REQUIRE IT TO BE
REMOVED.

REMOVE AND RE-INSTALL EXISTING SECURITY CAMERA .

REMOVE AND RE-INSTALL EXISTING EXIT LIGHT.

REMOVE AND RE-INSTALL EXISTING CEILING MOUNTED SIGNAGE.

REMOVE AND RE-INSTALL EXISTING SPEAKER.  SEE ELECTRICAL FOR MORE
INFORMATION.

REMOVE AND RE-INSTALL EXISTING SMOKE DETECTOR.  SEE ELECTRICAL FOR
MORE INFORMATION.

REMOVE AND RE-INSTALL EXISTING FIRE ALARM STROBE.  SEE ELECTRICAL
FOR MORE INFORMATION.

REMOVE AND RE-INSTALL EXISTING DIFFUSER.  SEE ELECTRICAL FOR MORE
INFORMATION.

REMOVE AND RE-INSTALL EXISTING CURTAIN TRACK.  SEE ELECTRICAL FOR
MORE INFORMATION.

3

4

5

6

7

8

9

10

11

12

A.

B.

C. 

D.

E.

F.

G.

H.

I. 

J. 

K. 

L. 

M.

N.

GENERAL NOTES - 1ST, 3RD, 4TH, & 5TH FLOOR

DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT THE  BUILDING
OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS & A/E’S
FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION PRIOR TO
COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTINGITEMS TO  REMAIN
SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH & REPAIR RESULTING SURFACES.

REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

REMOVE ALL FLOORING FINISHES & BASE WHERE NOTED.  PREPARE SLAB & EXISTING WALLS  TO REMAIN TO
RECEIVE NEW FINISHES WHERE NOTED.

REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE WHERE INDICATED.  REFER TO
CONSULTANT DRAWINGS FOR MORE INFORMATION.

REMOVE ALL WALL MOUNTED WIRE MOULD & RECEPTACLES WHERE NOTED.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL. RE: E-SERIES DRAWINGS FOR
ADDITIONAL INFORMATION.

ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO IS NOT
INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS TO COORDINATE
WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES TO WORK WHICH IS
PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO CIRCUMSTANCES
SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY  MEASUREMENT NOT GIVEN AN ACTUAL
NUMBER DIMENSION SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

REFER TO IH DRAWINGS FOR MORE INFORMATION REGARDING THE WORK TO PLACE IN THIS AREA.

EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT PERFORMANCE
OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS DURING ACTIVE
PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE
AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT BE
RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE WATCH DURING THE TIME
THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A
MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY
AN IN-SERVICE FIRE SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION
(FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL CENTER’S FIRE
ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

PROJECT AREA

DEMOLITION LEGEND

REMOVE EXISTING DOOR FRAME
AND HARDWARE COMPLETELY
UNLESS NOTED OTHERWISE

REMOVE EXISTING WALL
COMPLETELY TO STRUCTURE
ABOVE

DEMOLITION KEYED NOTEX
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PROJECT AREA
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GENERAL NOTES - PHASING PLAN

DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO
ENSURE THAT THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY
MAINTAINED.

THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING
CONDITIONS DRAWINGS & A/E’S FIELD VERIFICATION.  CONTRACTOR SHALL
VERIFY ACCURACY OF INFORMATION PRIOR TO COMMENCEMENT OF ANY
DEMOLITION AND/OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.
EXISTING ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY
CONTRACTOR.  PATCH & REPAIR RESULTING SURFACES.

PHASE 2 AND 3 OVERLAP.  SEE ARCHITECTURE DRAWINGS FOR INFORMATION
REGARDING EXACT PHASING OF 2 AND 3.
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A. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO 
IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS 
TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR 
RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

B. ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

C. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO 
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY 
MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE 
ARCHITECT'S ATTENTION BEFORE PROCEEDING.

D. ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

E. ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND SHELL 
HATCHED AREA.

F:  ALL PLUMBING WALLS SHALL HAVE WATER RESISTANT DRYWALL.

G. ALL NEW DOORS ARE REQUIRED TO HAVE NEW SIGNS INSTALLED. SIGN AT LOCATIONS WHALL 
MATCH EXISTING.

H. VERIFY & COORDINATE LOCATION OF ALL TEMPORARY PARTITIONS REQUIRED TO ISOLATE 
CONSTRUCTION AREA.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT 
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 
HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION 
SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.
IF FIRE SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL
PROVIDE A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-
SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT 
REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL 
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL PLANFLOOR PLAN LEGEND
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A. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO 
IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS 
TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR 
RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

B. ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

C. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO 
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY 
MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE 
ARCHITECT'S ATTENTION BEFORE PROCEEDING.

D. ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

E. ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND SHELL 
HATCHED AREA.

F:  ALL PLUMBING WALLS SHALL HAVE WATER RESISTANT DRYWALL.

G. ALL NEW DOORS ARE REQUIRED TO HAVE NEW SIGNS INSTALLED. SIGN AT LOCATIONS WHALL 
MATCH EXISTING.

H. VERIFY & COORDINATE LOCATION OF ALL TEMPORARY PARTITIONS REQUIRED TO ISOLATE 
CONSTRUCTION AREA.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT 
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 
HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION 
SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.
IF FIRE SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL
PROVIDE A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-
SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT 
REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL 
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.
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A. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO 
IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS 
TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR 
RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

B. ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

C. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO 
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY 
MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE 
ARCHITECT'S ATTENTION BEFORE PROCEEDING.

D. ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

E. ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND SHELL 
HATCHED AREA.

F:  ALL PLUMBING WALLS SHALL HAVE WATER RESISTANT DRYWALL.

G. ALL NEW DOORS ARE REQUIRED TO HAVE NEW SIGNS INSTALLED. SIGN AT LOCATIONS WHALL 
MATCH EXISTING.

H. VERIFY & COORDINATE LOCATION OF ALL TEMPORARY PARTITIONS REQUIRED TO ISOLATE 
CONSTRUCTION AREA.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT 
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 
HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION 
SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.
IF FIRE SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL
PROVIDE A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-
SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT 
REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL 
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL PLAN
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NEW HANDRAIL AND CRASH GUARD.  SEE SHEET 1-A-501 FOR MORE INFORMATION.

NEW HANDRAIL AND CRASH GUARD.  FINISH, TYPE, AND HEIGHT AT THIS LOCATION TO
MATCH EXISTING ADJACENT HANDRAIL AND CRASH GUARD. SEE SHEET 1-A-501 FOR
MORE INFORMATION.

KEYED NOTES - SECOND FLOOR PLAN

3 CORNER GUARD.  SEE  1-A-501 FOR MORE INFORMATION.

4 DASHED LINE INDICATES LOCATION OF LEAD LINING.  PLACE 1/16" LEAD LINING
BETWEEN STUD AND GWB.  SEE P-TYPE 5 FOR SIMILAR CONDITION.

5 WINDOW SHADES (RE: FINISH SCHEDULE)

6 CUBICAL CURTAIN (RE: FINISH SCHEDULE AND 3/1-A-105B)

7 ACCORDION PARTITION (RE: RCP AND 2/1-A-105B)

8 LOCATE NEW CHASE AT EXISTING PARTITION LOCATION

9 2" GROMMET WITH BLACK COVER

10 TEMPORARY PARTITION

11 EXISTING FIRE EXTINGUISHER TO REMAIN

12 NEW FIRE EXTINGUISHER

13 REMOVE ROOMSIDE EXISTING GWB FROM EXISTING WALL TO EXPOSE EXISTING
STUD CONSTRUCTION.  PLACE 1/16" LEAD LINING BETWEEN STUD AND NEW GWB.
SEE P-TYPE 5 FOR SIMILAR CONDITION.

14 MTL SUPPORT COUNTERTOP BRACKET

15 BULKHEAD ABOVE (RE: RCP)

16 PROVIDE STUD BACKING FOR WALL MOUNTED ITEM.  SEE EQUIPMENT SCHEDULE FOR
MORE INFORMATION.

17 NEW MED EQUIPMENT. SEE STRUCTURAL FOR BRACING REQUIREMENTS.

18 REMOVE INTERIOR SIDE EXISTING GWB FROM EXISTING WALL AT THIS LOCATION AS
REQUIRED FOR INSTALLATION OF MEP WORK.

19 DOUBLE TIER LOCKERS 72"H x 12"W x 18"D EACH.  PROVIDE FILLER PANELS AS
REQUIRED. (16) TOTAL INDIVIDUAL LOCKERS. RE: PLAN

20 INSTALL 1/16" LEAD LINING UNDER DRYWALL ON BOTH SIDES OF CHASE.
FULL HEIGHT IN ROOM B230 AND UP TO 7'-0" A.F.F. IN ROOM 232.
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KEY PLAN - SECOND FLOOR phase 1
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 1/4" = 1'-0"1 ENLARGED PARTIAL SECOND FLOOR PLAN - PHASE 1 PORTION A

N

 1/4" = 1'-0"2 ENLARGED PARTIAL SECOND FLOOR PLAN - PHASE 1 PORTION B

2 05/29/14ADDENDUM #2



A. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO 
IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS 
TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR 
RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

B. ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

C. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO 
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY 
MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE 
ARCHITECT'S ATTENTION BEFORE PROCEEDING.

D. ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

E. ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND SHELL 
HATCHED AREA.

F:  ALL PLUMBING WALLS SHALL HAVE WATER RESISTANT DRYWALL.

G. ALL NEW DOORS ARE REQUIRED TO HAVE NEW SIGNS INSTALLED. SIGN AT LOCATIONS WHALL 
MATCH EXISTING.

H. VERIFY & COORDINATE LOCATION OF ALL TEMPORARY PARTITIONS REQUIRED TO ISOLATE 
CONSTRUCTION AREA.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT 
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 
HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION 
SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.
IF FIRE SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL
PROVIDE A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-
SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT 
REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL 
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

GENERAL NOTES - ARCHITECTURAL PLAN
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NEW HANDRAIL AND CRASH GUARD.  SEE SHEET 1-A-501 FOR MORE INFORMATION.

NEW HANDRAIL AND CRASH GUARD.  FINISH, TYPE, AND HEIGHT AT THIS LOCATION TO
MATCH EXISTING ADJACENT HANDRAIL AND CRASH GUARD. SEE SHEET 1-A-501 FOR
MORE INFORMATION.

KEYED NOTES - SECOND FLOOR PLAN

3 CORNER GUARD.  SEE  1-A-501 FOR MORE INFORMATION.

4 DASHED LINE INDICATES LOCATION OF LEAD LINING.  PLACE 1/16" LEAD LINING
BETWEEN STUD AND GWB.  SEE P-TYPE 5 FOR SIMILAR CONDITION.

5 WINDOW SHADES (RE: FINISH SCHEDULE)

6 CUBICAL CURTAIN (RE: FINISH SCHEDULE AND 3/1-A-105B)

7 ACCORDION PARTITION (RE: RCP AND 2/1-A-105B)

8 LOCATE NEW CHASE AT EXISTING PARTITION LOCATION

9 2" GROMMET WITH BLACK COVER

10 TEMPORARY PARTITION

11 EXISTING FIRE EXTINGUISHER TO REMAIN

12 NEW FIRE EXTINGUISHER

13 REMOVE ROOMSIDE EXISTING GWB FROM EXISTING WALL TO EXPOSE EXISTING
STUD CONSTRUCTION.  PLACE 1/16" LEAD LINING BETWEEN STUD AND NEW GWB.
SEE P-TYPE 5 FOR SIMILAR CONDITION.

14 MTL SUPPORT COUNTERTOP BRACKET

15 BULKHEAD ABOVE (RE: RCP)

16 PROVIDE STUD BACKING FOR WALL MOUNTED ITEM.  SEE EQUIPMENT SCHEDULE FOR
MORE INFORMATION.

17 NEW MED EQUIPMENT. SEE STRUCTURAL FOR BRACING REQUIREMENTS.

18 REMOVE INTERIOR SIDE EXISTING GWB FROM EXISTING WALL AT THIS LOCATION AS
REQUIRED FOR INSTALLATION OF MEP WORK.

19 DOUBLE TIER LOCKERS 72"H x 12"W x 18"D EACH.  PROVIDE FILLER PANELS AS
REQUIRED. (16) TOTAL INDIVIDUAL LOCKERS. RE: PLAN

20 INSTALL 1/16" LEAD LINING UNDER DRYWALL ON BOTH SIDES OF CHASE.
FULL HEIGHT IN ROOM B230 AND UP TO 7'-0" A.F.F. IN ROOM 232.
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A. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO 
IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS 
TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR 
RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

B. ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

C. ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO 
CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY 
MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO THE 
ARCHITECT'S ATTENTION BEFORE PROCEEDING.

D. ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

E. ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND SHELL 
HATCHED AREA.

F:  ALL PLUMBING WALLS SHALL HAVE WATER RESISTANT DRYWALL.

G. ALL NEW DOORS ARE REQUIRED TO HAVE NEW SIGNS INSTALLED. SIGN AT LOCATIONS WHALL 
MATCH EXISTING.

H. VERIFY & COORDINATE LOCATION OF ALL TEMPORARY PARTITIONS REQUIRED TO ISOLATE 
CONSTRUCTION AREA.

J. EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT 
PERFORMANCE OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 
HOURS DURING ACTIVE PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION 
SYSTEM SHALL REMAIN IN SERVICE AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.
IF FIRE SUPPRESSION SYSTEM CANNOT BE RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL
PROVIDE A MANNED FIRE WATCH DURING THE TIME THE FIRE SUPPRESSION SYSTEM IS OUT-OF-
SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A MANNED FIRE WATCH IS NOT 
REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY AN IN-SERVICE FIRE
SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION (FLOOR TO
UNDERSIDE OF STRUCTURE ABOVE).

K. AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL 
CENTER’S FIRE ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.
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NEW HANDRAIL AND CRASH GUARD.  SEE SHEET 1-A-501 FOR MORE INFORMATION.

NEW HANDRAIL AND CRASH GUARD.  FINISH, TYPE, AND HEIGHT AT THIS LOCATION TO
MATCH EXISTING ADJACENT HANDRAIL AND CRASH GUARD. SEE SHEET 1-A-501 FOR
MORE INFORMATION.

KEYED NOTES - SECOND FLOOR PLAN

3 CORNER GUARD.  SEE  1-A-501 FOR MORE INFORMATION.

4 DASHED LINE INDICATES LOCATION OF LEAD LINING.  PLACE 1/16" LEAD LINING
BETWEEN STUD AND GWB.  SEE P-TYPE 5 FOR SIMILAR CONDITION.

5 WINDOW SHADES (RE: FINISH SCHEDULE)

6 CUBICAL CURTAIN (RE: FINISH SCHEDULE AND 3/1-A-105B)

7 ACCORDION PARTITION (RE: RCP AND 2/1-A-105B)

8 LOCATE NEW CHASE AT EXISTING PARTITION LOCATION

9 2" GROMMET WITH BLACK COVER

10 TEMPORARY PARTITION

11 EXISTING FIRE EXTINGUISHER TO REMAIN

12 NEW FIRE EXTINGUISHER

13 REMOVE ROOMSIDE EXISTING GWB FROM EXISTING WALL TO EXPOSE EXISTING
STUD CONSTRUCTION.  PLACE 1/16" LEAD LINING BETWEEN STUD AND NEW GWB.
SEE P-TYPE 5 FOR SIMILAR CONDITION.

14 MTL SUPPORT COUNTERTOP BRACKET

15 BULKHEAD ABOVE (RE: RCP)

16 PROVIDE STUD BACKING FOR WALL MOUNTED ITEM.  SEE EQUIPMENT SCHEDULE FOR
MORE INFORMATION.

17 NEW MED EQUIPMENT. SEE STRUCTURAL FOR BRACING REQUIREMENTS.

18 REMOVE INTERIOR SIDE EXISTING GWB FROM EXISTING WALL AT THIS LOCATION AS
REQUIRED FOR INSTALLATION OF MEP WORK.

19 DOUBLE TIER LOCKERS 72"H x 12"W x 18"D EACH.  PROVIDE FILLER PANELS AS
REQUIRED. (16) TOTAL INDIVIDUAL LOCKERS. RE: PLAN

20 INSTALL 1/16" LEAD LINING UNDER DRYWALL ON BOTH SIDES OF CHASE.
FULL HEIGHT IN ROOM B230 AND UP TO 7'-0" A.F.F. IN ROOM 232.
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PARTIAL SECOND FLOOR PLAN - PHASE
3

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-104C

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

KEY PLAN - SECOND FLOOR phase 3
N

 1/4" = 1'-0"2 ENLARGED PARTIAL SECOND FLOOR PLAN - PHASE 3 PORTION B

PORTION A  MOVED TO PHASE 1

2 05/29/14ADDENDUM #2
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PROJECT
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PHASE 2 PROJECT
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PHASE 3 PROJECT
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PHASE 1
PROJECT LIMITS

2

1-A-301

1

1-A-301

3

1-A-301

4

1-A-301

5

1-A-301

PROJECT AREA

REFLECTED CEILING PLAN LEGEND

ACOUSTIC
CEILING TILE -
2X2 GRID

GWB CEILING /
BULKHEAD / SOFFIT

2x4 LAY-IN
FIXTURE

2x2 LAY-IN
FIXTURE

PENDANT
FIXTURE

RECESSED
CAN LIGHT

ZONE LIGHT
Z

DOME LIGHT - WALL
MOUNTED

SPEAKER

SMOKE
DETECTOR

FIRE DETECTOR

EXIT SIGN

OCCUPANCY
SENSOR

S

S

F

O

WALL HUNG LIGHTSUPPLY
DIFFUSSER

RETURN
DIFFUSSER

EXHAUST
DIFFUSSER

B222

B228

B228A

B221A

B221

B220A

B229

B220

B241

B219A

B219

B242

B218

B217A
B243

B228B

H217

B244A

B244

B240A

B240

B242A

B240B

B223A

B230

B232

B231

H213

B239

B238
B237A

B246B245

B237C

B237B

B237A

B237

B233 B234 A241A

B236

B235

H214

H212
H215

B239B

A. REFER TO E-SERIES DWGS. FOR ENGINEERING INFORMATION;  I.E.,CIRCUITING, FIXTURE
    SCHEDULE, ETC.  THESE ARCHITECTURAL DWGS. WILL TAKE PRECEDENT FOR FIXTURE
    LOCATION, EXITING, AND EGRESSPATHWAY.

B. REFER TO DETAILS BELOW FOR SEISMIC BRACING REQUIREMENTS AND SPECIFICATIONS.

C. ALL GRIDDED CEILINGS TO BE ACT-1 U.O.N.

D. ALL CEILING AND FIXTURE DIMENSIONS NOTED ABOVE FINISH FLOOR (A.F.F.)  ARE FROM
    BOTTOM OF CEILING GRID OR FINISH.

E. PER SPEC., SUBMIT SHOP DRAWINGS ON ALL SPECIAL CEILING ITEMS FOR ARCHITECTURAL REVIEW
    OF SEAMS, JOINTS, & LAYOUT.

F. IF ANY CEILING ELEMENTS CANNOT BE INSTALLED AS SHOWN DUE TO CONFLICTS WITH
    EXISTING PIPING, DUCTWORK, OR STRUCTURE, CONTACT ARCHITECT FOR DIRECTION BEFORE
    PROCEEDING WITH THE INSTALLATION.

G. LOUVRES, GRILLES, AND DIFFUSERS SHALL BE PREFINISHED TO MATCH CEILING.  IN CASES WHERE
        THESE ITEMS ARE NOT AVAILABLE FROM THE MANUFACTURER IN A PREFINISHED COLOR TO
        MATCH THE CEILING, PROVIDE AN AUTOMOTIVE PAINT FINISH OR ELECTROSTATIC PAINTED
        FINISH TO MATCH THE CEILING.  FOLLOW FINISH SCHEDULE AND NOTES FOR SELECTED
        COLOR.

H. RESPECTIVE CONTRACTORS SHALL COORDINATE AND REVIEW LOCATIONS OF ACCESS
    PANELS IN NEW GWB CEILINGS/SOFFITS REQUIRED TO PROVIDE ACCESS TO NEW AND EXISTING

        VALVES, JUNCTION/PULL BOXES, DAMPERS, ETC.

GENERAL NOTES - REFLECTED CEILING PLAN

4"

6" Fascia Molding

Pop-Rivet - This Side Only

Channel Molding

1/2" GWB ON DRYWALL
SUSPENSION SYSTEM

2-1/2" METAL STUD @ 16" O.C. TO
STRUCT. (TYP)

DIAGONAL BRACING @ 48" O.C.
MAX TO STRUCTURE

5/8" GWB; TO UNDERSIDE OF
CORREGATED MTL DECK

5
 3

/4
"

1
/4

"

ACT CEILING

8' - 6"

5"

6
"

CLG (WHERE OCCURS)

6
"

45°

(2) 12 GAGE HANGAR
WIRES @ OPPOSITE
CORNERS TO
STRUCTURE

ACT & GRID

12 GAGE HANGAR WIRE

ELECTRICAL FIXTURE-
MECHANICALLY
FASTENED TO
SUSPENSION SYSTEM

ELECTRICAL/HVAC
FIXTURE
-MECHANICALLY FASTEN
TO SUSPENSION SYSTEM

LFB

LATERAL FORCE BRACE

EC

EXPANSION CLIP

SJCG CLIP

MAIN GRID RUN

AT LAY-IN FIXTURE

AT RECESSED DOWNLIGHT

REQUIREMENTS:

-ATTACHED ON (2) ADJACENT WALLS WITH THE BERC2.
NOTE-ATTACHING BERC2 CLIP TO THE WALL SECURES THE
GRID AND ELIMINATES THE NEED FOR POP RIVITS
THROUGH THE VISIBLE PART OF THE WALL MOLDING.

-BERC2 CLIP WITH 3/4" CLEARANCE ON UNATTACHED ENDS.

-BERC2 CLIP ON ALL (4) WALLS

-HEAVY-DUTY GRID

-LATERAL BRACING

-PERIMETER SUPPORT WIRE

-EXPANSION CLIP EVERY X S.F.

BERC2 CLIP

ATTACHED WALL

NOTE: POP RIVITS ARE ACCEPTABLE

UNATTACHED WALL

7/8"

1/2"

7/8"

8" MAX.

8" MAX.
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PARTIAL SECOND FLOOR REFLECTED
CEILING PLAN

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-105

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

 1/8" = 1'-0"1 PARTIAL SECOND FLOOR REFLECTED CEILING PLAN
N

KEY PLAN - SECOND FLOOR

 3" = 1'-0"5 Detail - Seismic Separation Joint

 1 1/2" = 1'-0"6 DETAIL - GWB BULKHEAD

 1 1/2" = 1'-0"7 Detail - Seismic Light Fixture

 1" = 1'-0"8 Detail - Seismic Restraints @ Suspended Ceilings
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REFLECTED CEILING PLAN LEGEND

ACOUSTIC
CEILING TILE -
2X2 GRID

GWB CEILING /
BULKHEAD / SOFFIT

2x4 LAY-IN
FIXTURE

2x2 LAY-IN
FIXTURE

PENDANT
FIXTURE

RECESSED
CAN LIGHT

ZONE LIGHT
Z

DOME LIGHT - WALL
MOUNTED

SPEAKER

SMOKE
DETECTOR

FIRE DETECTOR

EXIT SIGN

OCCUPANCY
SENSOR

S

S

F

O

WALL HUNG LIGHTSUPPLY
DIFFUSSER

RETURN
DIFFUSSER

EXHAUST
DIFFUSSER

A. REFER TO E-SERIES DWGS. FOR ENGINEERING INFORMATION;  I.E.,CIRCUITING, FIXTURE
    SCHEDULE, ETC.  THESE ARCHITECTURAL DWGS. WILL TAKE PRECEDENT FOR FIXTURE
    LOCATION, EXITING, AND EGRESSPATHWAY.

B. REFER TO DETAILS BELOW FOR SEISMIC BRACING REQUIREMENTS AND SPECIFICATIONS.

C. ALL GRIDDED CEILINGS TO BE ACT-1 U.O.N.

D. ALL CEILING AND FIXTURE DIMENSIONS NOTED ABOVE FINISH FLOOR (A.F.F.)  ARE FROM
    BOTTOM OF CEILING GRID OR FINISH.

E. PER SPEC., SUBMIT SHOP DRAWINGS ON ALL SPECIAL CEILING ITEMS FOR ARCHITECTURAL REVIEW
    OF SEAMS, JOINTS, & LAYOUT.

F. IF ANY CEILING ELEMENTS CANNOT BE INSTALLED AS SHOWN DUE TO CONFLICTS WITH
    EXISTING PIPING, DUCTWORK, OR STRUCTURE, CONTACT ARCHITECT FOR DIRECTION BEFORE
    PROCEEDING WITH THE INSTALLATION.

G. LOUVRES, GRILLES, AND DIFFUSERS SHALL BE PREFINISHED TO MATCH CEILING.  IN CASES WHERE
        THESE ITEMS ARE NOT AVAILABLE FROM THE MANUFACTURER IN A PREFINISHED COLOR TO
        MATCH THE CEILING, PROVIDE AN AUTOMOTIVE PAINT FINISH OR ELECTROSTATIC PAINTED
        FINISH TO MATCH THE CEILING.  FOLLOW FINISH SCHEDULE AND NOTES FOR SELECTED
        COLOR.

H. RESPECTIVE CONTRACTORS SHALL COORDINATE AND REVIEW LOCATIONS OF ACCESS
    PANELS IN NEW GWB CEILINGS/SOFFITS REQUIRED TO PROVIDE ACCESS TO NEW AND EXISTING

        VALVES, JUNCTION/PULL BOXES, DAMPERS, ETC.

GENERAL NOTES - REFLECTED CEILING PLAN

PROJECT AREA
PHASE 1

B

A

151616.217.219 1718

P

Q

R

S

B222

B228

B228A

B221A

H217

B223A

S

F

S

S

F

O

O

O

B223A

MATCH LINE

A.F.F.
2' x 2' ACT System

7' - 6"

7' - 2"

A.F.F.
2' x 2' ACT System

7' - 8"

1
' -

 1
"

7' - 7"

7' - 7"

A.F.F.
2' x 2' ACT System

7' - 8"

A.F.F.
2' x 2' ACT System

7' - 8"

7' - 7"

A.F.F.
2' x 2' ACT System

7' - 9"

A.F.F.
2' x 2' ACT System

7' - 9"

7' - 7"

7' - 7"

7' - 2"

S

O

A.F.F.
2' x 2' ACT System

7' - 8"

A.F.F.
GWB on Mtl. Stud

7' - 6"

K.2

K.8

14

151616.217.219 1718

L

M

N

O

P

K

J

L.9

N.2

B221A

B221

B220A

B229

B220

B241

B219A

B219

B242

B218

B217A

B243

B228B

B244A B244

O

S

F

O

S

S

F

S S

S

O

O

O

O

S F

O

O

B240A

B240

B242A

B240B

MATCH LINE

A.F.F.
2' x 2' ACT System

7' - 8"

7' - 7"

7' - 7"

1
' -

 1
"

7' - 2"

7' - 7"

7' - 7"

7' - 7"

7' - 1"

7' - 3"

A.F.F.
2' x 2' ACT System

7' - 2"

A.F.F.
2' x 2' ACT System

7' - 4"

A.F.F.
GWB on Mtl. Stud

7' - 0"

5
' -

 6
"

A.F.F.
2' x 2' ACT System

7' - 6"
A.F.F.

2' x 2' ACT System
7' - 6"

A.F.F.
2' x 2' ACT System

8' - 0"

A.F.F.
GWB on Mtl. Stud

7' - 6"

4
' -

 0
"

3' - 2"

A.F.F.
GWB on Mtl. Stud

7' - 8"

A.F.F.
2' x 2' ACT System

8' - 0"

A.F.F.
GWB on Mtl. Stud

7' - 8"

1
' -

 1
"

1' - 1"

7' - 2"

A.F.F.
GWB on Mtl. Stud

7' - 1"

A.F.F.
2' x 2' ACT System

7' - 6"

A.F.F.
2' x 2' ACT System

8' - 0"

4
' -

 6
"

1' - 2"

A.F.F.
2' x 2' ACT System

6' - 10"

1' - 1"

7' - 2"

A.F.F.
2' x 2' ACT System

8' - 0"

1
' -

 1
"

7' - 2"

7' - 5"

A.F.F.
2' x 2' ACT System

7' - 6"

A.F.F.
GWB on Mtl. Stud

7' - 6"

7' - 2"
A.F.F.

2' x 2' ACT System
7' - 9"

A.F.F.
2' x 2' ACT System

6' - 10"

7' - 7"

7' - 2"

A.F.F.
2' x 2' ACT System

7' - 8"

A.F.F.
2' x 2' ACT System

7' - 8"

A.F.F.
2' x 2' ACT System

7' - 6"

3

H217

A.F.F.
2' x 2' ACT System

7' - 6"

A.F.F.
2' x 2' ACT System

7' - 9"

2

3

1-A-105B

Exposed Existing Structure
10'-3" +/-  F.V.

Exposed Existing Structure
10'-3" +/-  F.V.

4
' -

 0
"

H213

1

2

3

KEYED NOTES - REFLECTED CEILING PLAN

PRIVACY CURTAIN AND TRACK. SEE DETAIL FOR MORE INFORMATION

TEMPORARY CEILING AT THIS LOCATION.  TO BE REMOVED DURING NEXT PHASE.

EXISTING CEILING TO REMAIN AT THIS LOCATION.  ADJUST CEILING
FOR NEW WALL LOCATION. PROTECT DURING CONSTRUCTION.

4 TEMPORARY BULKHEAD AT THIS LOCATION. TO BE REMOVED DURING NEXT PHASE.

5 EXISTING CEILING TO REMAIN AT THIS LOCATION. NEW CEILING TO BE 2" BELOW
EXISTING CEILING.

6 ACCORDIAN PARTITION AND TRACK.  SEE DETAIL FOR MORE INFORMATION.

7 DASHED LINE INDICATES LOCATION OF NEW WALL AND BULKHEAD IN PHASE 3
CONSTRUCTION.

8 DOME LIGHTS TO BE CEILING MOUNTED AT THIS LOCATION ONLY.
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PARTIAL SECOND FLOOR RCP - PHASE 1 SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-105A

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

KEY PLAN - SECOND FLOOR phase 1

N

 1/4" = 1'-0"1
ENLARGED PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - PHASE 1
PORTION A

N

 1/4" = 1'-0"2
ENLARGED PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - PHASE 1
PORTION B
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REFLECTED CEILING PLAN LEGEND

ACOUSTIC
CEILING TILE -
2X2 GRID

GWB CEILING /
BULKHEAD / SOFFIT

2x4 LAY-IN
FIXTURE

2x2 LAY-IN
FIXTURE

PENDANT
FIXTURE

RECESSED
CAN LIGHT

ZONE LIGHT
Z

DOME LIGHT - WALL
MOUNTED

SPEAKER

SMOKE
DETECTOR

FIRE DETECTOR

EXIT SIGN

OCCUPANCY
SENSOR

S

S

F

O

WALL HUNG LIGHTSUPPLY
DIFFUSSER

RETURN
DIFFUSSER

EXHAUST
DIFFUSSER

1

2

3

KEYED NOTES - REFLECTED CEILING PLAN

PRIVACY CURTAIN AND TRACK. SEE DETAIL FOR MORE INFORMATION

TEMPORARY CEILING AT THIS LOCATION.  TO BE REMOVED DURING NEXT PHASE.

EXISTING CEILING TO REMAIN AT THIS LOCATION.  ADJUST CEILING
FOR NEW WALL LOCATION. PROTECT DURING CONSTRUCTION.

4 TEMPORARY BULKHEAD AT THIS LOCATION. TO BE REMOVED DURING NEXT PHASE.

5 EXISTING CEILING TO REMAIN AT THIS LOCATION. NEW CEILING TO BE 2" BELOW
EXISTING CEILING.

6 ACCORDIAN PARTITION AND TRACK.  SEE DETAIL FOR MORE INFORMATION.

7 DASHED LINE INDICATES LOCATION OF NEW WALL AND BULKHEAD IN PHASE 3
CONSTRUCTION.

8 DOME LIGHTS TO BE CEILING MOUNTED AT THIS LOCATION ONLY.

A. REFER TO E-SERIES DWGS. FOR ENGINEERING INFORMATION;  I.E.,CIRCUITING, FIXTURE
    SCHEDULE, ETC.  THESE ARCHITECTURAL DWGS. WILL TAKE PRECEDENT FOR FIXTURE
    LOCATION, EXITING, AND EGRESSPATHWAY.

B. REFER TO DETAILS BELOW FOR SEISMIC BRACING REQUIREMENTS AND SPECIFICATIONS.

C. ALL GRIDDED CEILINGS TO BE ACT-1 U.O.N.

D. ALL CEILING AND FIXTURE DIMENSIONS NOTED ABOVE FINISH FLOOR (A.F.F.)  ARE FROM
    BOTTOM OF CEILING GRID OR FINISH.

E. PER SPEC., SUBMIT SHOP DRAWINGS ON ALL SPECIAL CEILING ITEMS FOR ARCHITECTURAL REVIEW
    OF SEAMS, JOINTS, & LAYOUT.

F. IF ANY CEILING ELEMENTS CANNOT BE INSTALLED AS SHOWN DUE TO CONFLICTS WITH
    EXISTING PIPING, DUCTWORK, OR STRUCTURE, CONTACT ARCHITECT FOR DIRECTION BEFORE
    PROCEEDING WITH THE INSTALLATION.

G. LOUVRES, GRILLES, AND DIFFUSERS SHALL BE PREFINISHED TO MATCH CEILING.  IN CASES WHERE
        THESE ITEMS ARE NOT AVAILABLE FROM THE MANUFACTURER IN A PREFINISHED COLOR TO
        MATCH THE CEILING, PROVIDE AN AUTOMOTIVE PAINT FINISH OR ELECTROSTATIC PAINTED
        FINISH TO MATCH THE CEILING.  FOLLOW FINISH SCHEDULE AND NOTES FOR SELECTED
        COLOR.

H. RESPECTIVE CONTRACTORS SHALL COORDINATE AND REVIEW LOCATIONS OF ACCESS
    PANELS IN NEW GWB CEILINGS/SOFFITS REQUIRED TO PROVIDE ACCESS TO NEW AND EXISTING

        VALVES, JUNCTION/PULL BOXES, DAMPERS, ETC.

GENERAL NOTES - REFLECTED CEILING PLAN
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7' - 6"
A.F.F.
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GWB on Mtl. Stud

7' - 8"
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2' x 2' ACT System

8' - 0"

A.F.F.
GWB on Mtl. Stud

8' - 0" A.F.F.
GWB on Mtl. Stud

8' - 0"

1

1

4
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GWB on Mtl. Stud

7' - 0"
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7' - 0"

6' - 6 1/4"
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"

EXISTING STRUCTURE

18 GA 3-5/8" MTL STUD
DIAGONAL BRACING @ 48" O.C.
SECURE TO STRUCTURE OR
ADJACENT TALLER WALLS

18 GA 6" MTL STUD @ 16" O.C. TO
STRUCT. (TYP)

ACT CEILING (RE: RCP)

ACCORDIAN CURTAIN TRACK
(RE: SPECS)

4
"

5/8" GWB W/ J-BEADS ON BOTH
SIDES

EXISTING STRUCTURE

ACT CEILING (RE: RCP)

CURTAIN TRACK (RE: SPECS)
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KEY PLAN - SECOND FLOOR phase 2

N

 1/4" = 1'-0"1 ENLARGED PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - PHASE 2

 1 1/2" = 1'-0"2 DETAIL - ACCORDIAN PARTITION & TRACK

 1 1/2" = 1'-0"3 DETAIL - CEILING CURTAIN TRACK

2 05/29/14ADDENDUM #2



REFLECTED CEILING PLAN LEGEND

ACOUSTIC
CEILING TILE -
2X2 GRID

GWB CEILING /
BULKHEAD / SOFFIT

2x4 LAY-IN
FIXTURE

2x2 LAY-IN
FIXTURE

PENDANT
FIXTURE

RECESSED
CAN LIGHT

ZONE LIGHT
Z

DOME LIGHT - WALL
MOUNTED

SPEAKER

SMOKE
DETECTOR

FIRE DETECTOR

EXIT SIGN

OCCUPANCY
SENSOR

S

S

F

O

WALL HUNG LIGHTSUPPLY
DIFFUSSER

RETURN
DIFFUSSER

EXHAUST
DIFFUSSER

A. REFER TO E-SERIES DWGS. FOR ENGINEERING INFORMATION;  I.E.,CIRCUITING, FIXTURE
    SCHEDULE, ETC.  THESE ARCHITECTURAL DWGS. WILL TAKE PRECEDENT FOR FIXTURE
    LOCATION, EXITING, AND EGRESSPATHWAY.

B. REFER TO DETAILS BELOW FOR SEISMIC BRACING REQUIREMENTS AND SPECIFICATIONS.

C. ALL GRIDDED CEILINGS TO BE ACT-1 U.O.N.

D. ALL CEILING AND FIXTURE DIMENSIONS NOTED ABOVE FINISH FLOOR (A.F.F.)  ARE FROM
    BOTTOM OF CEILING GRID OR FINISH.

E. PER SPEC., SUBMIT SHOP DRAWINGS ON ALL SPECIAL CEILING ITEMS FOR ARCHITECTURAL REVIEW
    OF SEAMS, JOINTS, & LAYOUT.

F. IF ANY CEILING ELEMENTS CANNOT BE INSTALLED AS SHOWN DUE TO CONFLICTS WITH
    EXISTING PIPING, DUCTWORK, OR STRUCTURE, CONTACT ARCHITECT FOR DIRECTION BEFORE
    PROCEEDING WITH THE INSTALLATION.

G. LOUVRES, GRILLES, AND DIFFUSERS SHALL BE PREFINISHED TO MATCH CEILING.  IN CASES WHERE
        THESE ITEMS ARE NOT AVAILABLE FROM THE MANUFACTURER IN A PREFINISHED COLOR TO
        MATCH THE CEILING, PROVIDE AN AUTOMOTIVE PAINT FINISH OR ELECTROSTATIC PAINTED
        FINISH TO MATCH THE CEILING.  FOLLOW FINISH SCHEDULE AND NOTES FOR SELECTED
        COLOR.

H. RESPECTIVE CONTRACTORS SHALL COORDINATE AND REVIEW LOCATIONS OF ACCESS
    PANELS IN NEW GWB CEILINGS/SOFFITS REQUIRED TO PROVIDE ACCESS TO NEW AND EXISTING

        VALVES, JUNCTION/PULL BOXES, DAMPERS, ETC.

GENERAL NOTES - REFLECTED CEILING PLAN
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A.F.F.
GWB on Mtl. Stud

7' - 2"

A.F.F.
2' x 2' ACT System

8' - 6"

1
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"

A.F.F.
GWB on Mtl. Stud

7' - 3"

A.F.F.
2' x 2' ACT System

7' - 6"

A.F.F.
2' x 2' ACT System

7' - 6"

7' - 5"

7' - 5 1/2"

A.F.F.
2' x 2' ACT System

7' - 6"

7' - 5 1/2"

3

1-A-105B

7' - 2"

A.F.F.
2' x 2' ACT System

8' - 6"

A.F.F.
2' x 2' ACT System

8' - 0"

A.F.F.
2' x 2' ACT System

8' - 0"

A.F.F.
GWB on Mtl. Stud

7' - 8"

7' - 11"

A.F.F.
2' x 2' ACT System

8' - 0"

2 2

2

7' - 0"

A.F.F.
GWB on Mtl. Stud

7' - 8"

7' - 11"
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 -

 1
"

7' - 2"

A.F.F.
2' x 2' ACT System
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88
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EXISTING STRUCTURE

3-5/8" MTL STUD DIAGONAL
BRACING @ 48" O.C. SECURE TO
STRUCTURE OR ADJACENT
TALLER WALLS

3-5/8" MTL STUD @ 16" O.C. TO
STRUCT. (TYP)

ACT CEILING (RE: RCP)

S
E

E
 R

C
P

5/8" GWB

CURTAIN TRACK (RE: SPECS)

1
/2

"

J-BEADS

ACT CEILING (RE: RCP)

2"

B231

B237C

B237B

B237A

B237

H213

1

2

3

KEYED NOTES - REFLECTED CEILING PLAN

PRIVACY CURTAIN AND TRACK. SEE DETAIL FOR MORE INFORMATION

TEMPORARY CEILING AT THIS LOCATION.  TO BE REMOVED DURING NEXT PHASE.

EXISTING CEILING TO REMAIN AT THIS LOCATION.  ADJUST CEILING
FOR NEW WALL LOCATION. PROTECT DURING CONSTRUCTION.

4 TEMPORARY BULKHEAD AT THIS LOCATION. TO BE REMOVED DURING NEXT PHASE.

5 EXISTING CEILING TO REMAIN AT THIS LOCATION. NEW CEILING TO BE 2" BELOW
EXISTING CEILING.

6 ACCORDIAN PARTITION AND TRACK.  SEE DETAIL FOR MORE INFORMATION.

7 DASHED LINE INDICATES LOCATION OF NEW WALL AND BULKHEAD IN PHASE 3
CONSTRUCTION.

8 DOME LIGHTS TO BE CEILING MOUNTED AT THIS LOCATION ONLY.
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KEY PLAN - SECOND FLOOR phase 3
N

 1/4" = 1'-0"3
ENLARGED PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - PHASE 3
PORTION B

 1 1/2" = 1'-0"2 DETAIL - AT BULKHEAD AND CURTAIN TRACK

2 05/29/14ADDENDUM #2

PORTION A  MOVED TO PHASE 1
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1 REMOVE EXISTING HARD CEILING AND ASSOCIATED ACCESS PANELS COMPLETELY
FOR NEW LAY-IN CELING SYSTEM.

REMOVE EXISTING SURFACE MOUNTED LIGHTING.  REFER TO THE ELECTRICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE EXISTING EXPOSED PIPING. REFER TO THE MECHANICAL / PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE SPRINKLER HEAD AND ASSOCIATED PIPING FOR NEW SPRINKLER HEAD IN
NEW LAY-IN CEILING.

REMOVE AND INSTALL EXISTING EXIT LIGHT.  REFER TO THE ARCHITECTURAL
DRAWINGS FOR NEW LOCATION.

REMOVE EXISTING SURFACE MOUNTED SPEAKER.

REMOVE AND RE-INSTALL EXISTING STAINLESS STEEL SINK AND ASSOCIATED PIPING
COMPLETELY.  CAP ALL SERVICES BELOW FLOOR SLAB OR WITHIN WALL(S) TO
REMAIN.

REMOVE AND RE-INSTALL EXISTING DOOR, FRAME, AND HARDWARE.  REFER TO THE
ARCHITECTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

EXISTING COOLER AND ASSOCIATED ITEMS TO REMAIN.  PROTECT DURING NEW
CONSTRUCTION.  VERIFY WITH OWNER AND VENDOR FOR CORRECT PROCESS.

REMOVE EXISTING HAND SANITIZER.  TURN OVER TO THE OWNER.

REMOVE EXISTING PAPER TOWEL DISPENSER.  TURN OVER TO THE OWNER.

REMOVE PORTION OF QUARRY TILE FLOORING AS REQUIRED FOR NEW CHASE.
REFER TO THE STUCTURAL AND MECHANICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

EXISTING MASONRY WALL TO REMAIN.

REMOVE ALARM AND ASSOCIATED HARDWARE. SEE ELECTRICAL FOR MORE
INFORMATION.

REMOVE PORTION OF CEILING AND ROOF STRUCTURE AS REQUIRED FOR NEW
CHASE.  REFER TO THE STUCTURAL AND MECHANICAL DRAWINGS FOR ADDITIONAL
INFORMATION.

NEW MECHANICAL DUCTWORK AND PENETRATION THROUGH ROOF.   SEE
MECHANICAL AND STRUCTURAL FOR MORE INFORMATION.

NEW MECHANICAL DUCT CHASE AND PENETRATION.  SEE MECHANICAL AND
STRUCTURAL FOR MORE INFORMATION.

EXISTING HARD CEILING.

EXISTING ACCESS DOOR. NEW LOCATION BASED ON ADJACENT WALL

RELOCATED SPRINKLER HEAD.  SEE FIRE PROTECTION PLANS FOR MORE
INFORMATION.

RELOCATED ALARM AND ASSOCIATED HARDWARE. SEE ELECTRICAL FOR MORE
INFORMATION.

RELOCATED EXISTING SURFACE MOUNTED SPEAKER.  SEE ELECTRICAL FOR MORE
INFORMATION.

RELOCATED EXISTING EXIT LIGHT.  REFER TO THE ELECTRICAL DRAWINGS FOR MORE
INFORMATION.

MECHANICAL WORK OCCURING IN AREA ABOVE CEILING.  NEW 2X2 ACOUSTIC CEILING
TILE TO REPLACE EXISTING HARD CEILING. SEE MECHANICAL AND ELECTRICAL
DRAWINGS FOR MORE INFORMATION. NEW CEILING TILE (AT-2) REFER TO FINISH
SCHEDULE.

RELOCATED EXISTING SURFACE MOUNTED LIGHTING.  REFER TO THE ELECTRICAL
DRAWINGS FOR MORE INFORMATION.

REMOVE DOOR AND ASSOCIATED HARDWARE.  DOOR SWING TO BE REVERSED TO
OPEN IN LEFT HAND SWING .  SEE PROPOSED 3RD FLOOR PLAN

REMOVE PORTION OF WALL SHOWN TO ACCOMODATE RELOCATION OF DOOR.

EXISTING DOOR SWING REVERSED.

NEW INFILL WALL TO MATCH EXISTING WALL AT THIS LOCATION.
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KEYED NOTES - THIRD FLOOR PLAN
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PROJECT AREA

A.

B.

C. 

D.

E.

F.

G.

H.

I. 

J. 

K. 

L. 

M.

N.

GENERAL NOTES - 1ST, 3RD, 4TH, & 5TH FLOOR

DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT THE  BUILDING
OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS & A/E’S
FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION PRIOR TO
COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTINGITEMS TO  REMAIN
SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH & REPAIR RESULTING SURFACES.

REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

REMOVE ALL FLOORING FINISHES & BASE WHERE NOTED.  PREPARE SLAB & EXISTING WALLS  TO REMAIN TO
RECEIVE NEW FINISHES WHERE NOTED.

REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE WHERE INDICATED.  REFER TO
CONSULTANT DRAWINGS FOR MORE INFORMATION.

REMOVE ALL WALL MOUNTED WIRE MOULD & RECEPTACLES WHERE NOTED.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL. RE: E-SERIES DRAWINGS FOR
ADDITIONAL INFORMATION.

ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO IS NOT
INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS TO COORDINATE
WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES TO WORK WHICH IS
PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO CIRCUMSTANCES
SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY  MEASUREMENT NOT GIVEN AN ACTUAL
NUMBER DIMENSION SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

REFER TO IH DRAWINGS FOR MORE INFORMATION REGARDING THE WORK TO PLACE IN THIS AREA.

EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT PERFORMANCE
OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS DURING ACTIVE
PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE
AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT BE
RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE WATCH DURING THE TIME
THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A
MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY
AN IN-SERVICE FIRE SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION
(FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL CENTER’S FIRE
ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

DEMOLITION LEGEND

REMOVE EXISTING DOOR FRAME
AND HARDWARE COMPLETELY
UNLESS NOTED OTHERWISE

REMOVE EXISTING WALL
COMPLETELY TO STRUCTURE
ABOVE

DEMOLITION KEYED NOTEX

AB

Drawing Title Project Title

Date

Location

Checked

Building Number

Project Number

Drawing Number

Drawn

Revisions: Date
CONSULTANTS: ARCHITECT/ENGINEERS:

01Approved: Associate Director

Approved: Chief of Staff

Approved: Chief Engineer

RECORD DOCUMENTS

Approved: Infection Control

Approved: Safety Officer

Approved: Chief, Police & Security

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t 1
6

8
4

0

B

A

C

D

E

F

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

2
0

6
"

6
"

0
2

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

0
4

8

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

JB

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel
Fax

314.621.4343
314.621.0261

MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel
Fax

636.530.7770
636.530.7877

Veterans
Health

Administration

7/13/2016 4:46:37 PM

PARTIAL THIRD FLOOR PLAN SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-106

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

 1/8" = 1'-0"2 PARTIAL THIRD FLOOR PLAN
N

 1/8" = 1'-0"1 PARTIAL DEMOLITION THIRD FLOOR PLAN
N

KEY PLAN - THIRD FLOOR

2 05/29/14ADDENDUM #2



186'-3 3/4"186'-3 3/4"

11121314 10.2 910

Office

A442A
Office

A442B

Office

A442C

Office

A442D

Office

A442E
Storage

A443B

Service Elevator Lobby

Corridor

H408

Elevator Lobby

H406

Elec

A435

Recep. Office

A441

Office

A442

Office

B442Toilet Female

B441

Toilet Male

B440

CorridorRoom

STAIR 04
S404

STAIR 05
S405

HAC

TOILET
MALE
A454

STORAGE
WARD SUPPLY
A452

RENAL
SOCIAL
WORK
A436

ELEC.

SCRUB
SINK
H413B

CONTROL
ROOM
B402

SOILED
CART
HOLD/
B409

SUB
STERILE
B405

SCRUB
SINK
H413D

SCRUB
H413A

RESTRICT.
CORRIDOR
H413

UTILITY

C-ARM
ALCOVE
H413C

MEQ
STORAGE
B439

186'-3 3/4"186'-3 3/4"

11121314 10.2 910

Office

A442A
Office

A442B

Office

A442C

Office

A442D

Office

A442E
Storage

A443B A443A

Service Elevator Lobby

Corridor

H408

Elevator Lobby

H406

Elec

A435

Recep. Office

A441

Office

A442

Office

B442Toilet Female

B441

Toilet Male

B440

CorridorRoom

STAIR 04
S404

STAIR 05
S405

HAC

TOILET
MALE
A454

STORAGE
WARD SUPPLY
A452

RENAL
SOCIAL
WORK
A436

ELEC.

SCRUB
SINK
H413B

CONTROL
ROOM
B402

SOILED
CART
HOLD/
B409

SUB
STERILE
B405

SCRUB
SINK
H413D

SCRUB
H413A

RESTRICT.
CORRIDOR
H413

UTILITY

C-ARM
ALCOVE
H413C

MEQ
STORAGE
B439

UP

7

RD

9

4

5

6

7

8

8

6

5

7

6

10

3

1-A-108

4

1-A-108

4

1-A-108
4

1-A-108

4

1-A-108

3

1-A-108

1

1

2

RD

9

4

3

3

8
' -

 1
0
 1

/4
"

2
' -

 6
"

1
2
' -

 1
 1

/2
"

2
' -

 6
"

6' - 3" 9' - 8 3/4"

6' - 3" 9' - 8 3/4" 8' - 7 1/4" 2' - 4"

1
' -

 6
 7

/8
"

5
' -

 6
"

1' - 0"

1' - 0 1/4"

3' - 2" 1' - 3"

1
' -

 5
 1

/8
"

1
' -

 8
"

1

2

REMOVE EXISTING ROOFING AND STRUCTURAL SYSTEM AT THIS LOCATION.
PREPARE FOR NEW MECHANICAL PENETRATION.  SEE MECHANICAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION.

REMOVE EXISTING DUCT AND ASSOCIATED HARDWARE.  PREPARE FOR NEW DUCT
CONNECTION.  SEE MECHANICAL DRAWINGS FOR MORE INFORMATION.

3 REMOVE EXISTING SINGLE PLY ROOF MEMBRANE AND ASSOCIATED
INSULATION TO EXISTING STRUCTURE SHOWN HATCHED.  PREPARE
SURFACE FOR NEW ROOFING AND EQUIPMENT. SEE MECHANICAL FOR MORE
INFORMATION.

4 EXISTING EXPANSION JOINT.  PROTECT DURING CONSTRUCTION.

KEYED NOTES - FOURTH FLOOR PLAN

5 NEW MECHANICAL EQUIPMENT.  SEE MECHANICAL FOR MORE INFORMATION.

6 NEW SINGLE PLY ROOF MEMBRANE WITH BUILT-UP INSULATION.  PROVIDE NEW
EQUIPMENT CURB AS NEEDED.  SEE DRAWING 3/1-A-108 FOR SIM. CONDITION.
MAINTAIN ROOF SLOPE TO EXISTING ROOF DRAIN.  SEE MECHANICAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION.

7 NEW ROOF PENETRATION WITH NEW CURB.  SEE DETAIL 4/1-A-108 FOR SIM.
CONDITION.  SEE MECHANICAL AND STRUCTURAL DRAWINGS FOR MORE
INFORMATION.

8 NEW ROOF CRICKET WHERE NEW ROOFING.  SLOPE TO EXISTING ROOF DRAIN
AND MAINTAIN EXISTING ROOF SLOPE.

9 EXISTING ROOF DRAIN.  PROTECT DURING CONSTRUCTION AND MAINTAIN
EXISTING ROOF SLOPE WHERE NEW ROOFING WILL BE ADDED.

10 NEW MECHANICAL EQUIPMENT WITH CURB.  SEE STRUCTURAL AND MECHANICAL
FOR MORE INFORMATION

PROJECT AREA

A.

B.

C. 

D.

E.

F.

G.

H.

I. 

J. 

K. 

L. 

M.

N.

GENERAL NOTES - 1ST, 3RD, 4TH, & 5TH FLOOR

DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT THE  BUILDING
OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS & A/E’S
FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION PRIOR TO
COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTINGITEMS TO  REMAIN
SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH & REPAIR RESULTING SURFACES.

REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

REMOVE ALL FLOORING FINISHES & BASE WHERE NOTED.  PREPARE SLAB & EXISTING WALLS  TO REMAIN TO
RECEIVE NEW FINISHES WHERE NOTED.

REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE WHERE INDICATED.  REFER TO
CONSULTANT DRAWINGS FOR MORE INFORMATION.

REMOVE ALL WALL MOUNTED WIRE MOULD & RECEPTACLES WHERE NOTED.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL. RE: E-SERIES DRAWINGS FOR
ADDITIONAL INFORMATION.

ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO IS NOT
INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS TO COORDINATE
WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES TO WORK WHICH IS
PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO CIRCUMSTANCES
SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY  MEASUREMENT NOT GIVEN AN ACTUAL
NUMBER DIMENSION SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

REFER TO IH DRAWINGS FOR MORE INFORMATION REGARDING THE WORK TO PLACE IN THIS AREA.

EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT PERFORMANCE
OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS DURING ACTIVE
PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE
AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT BE
RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE WATCH DURING THE TIME
THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A
MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY
AN IN-SERVICE FIRE SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION
(FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL CENTER’S FIRE
ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

AB

Drawing Title Project Title

Date

Location

Checked

Building Number

Project Number

Drawing Number

Drawn

Revisions: Date
CONSULTANTS: ARCHITECT/ENGINEERS:

01Approved: Associate Director

Approved: Chief of Staff

Approved: Chief Engineer

RECORD DOCUMENTS

Approved: Infection Control

Approved: Safety Officer

Approved: Chief, Police & Security

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t 1
6

8
4

0

B

A

C

D

E

F

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

2
0

6
"

6
"

0
2

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

4
0

0
4

8

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

JB

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel
Fax

314.621.4343
314.621.0261

MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel
Fax

636.530.7770
636.530.7877

Veterans
Health

Administration

7/13/2016 4:46:38 PM

PARTIAL FOURTH FLOOR / ROOF PLAN SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-107

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

 1/8" = 1'-0"2 PARTIAL FOURTH FLOOR / ROOF PLAN
N

 1/8" = 1'-0"1 PARTIAL DEMOLITION FOURTH FLOOR / ROOF PLAN
N

KEY PLAN - FOURTH FLOOR

2 05/29/14ADDENDUM #2



121314

P

N

M

Q

R

S

ELECTRICAL

B529

CONFERENCE ROOM
B518

OFFICE 1
B517

TOILET/SHOWER
B521

WOMEN'S LOCKERS
B520

ROOF ACCESS
B519

CORRIDOR

EJ1

A543B

A542

A541
B532 B533 B536 B537

B536A
B533A

B538

STAIRWAY #3

S503

121314

P

N

M

Q

R

S

ELECTRICAL

B529

CONFERENCE ROOM
B518

OFFICE 1
B517

TOILET/SHOWER
B521

WOMEN'S LOCKERS
B520

ROOF ACCESS
B519

CORRIDOR

EJ1

A543B

A542

A541
B532 B533 B536 B537

B536A
B533A

B538

STAIRWAY #3

S503

8

7

6

RD

RD

5

5

4

12

6

8

10

3

1-A-108

3

1-A-108

1

3

RD

RD

2

1

25

5

11

PROJECT AREA

1 REMOVAL OF EXISTING MECHANICAL UNIT AND ASSOCIATED HARDWARE.
PREPARE FOR NEW MECHANICAL EQUIPMENT.  SEE MECHANICAL FOR MORE
INFORMATION.

KEYED NOTES - FIFTH FLOOR PLAN

2 REMOVE EXISTING BALLUSTED ROOF SYSTEM AND ASSOCIATED
INSULATION TO EXISTING STRUCTURE SHOWN HATCHED.  PREPARE FOR
NEW ROOFING SYSTEM.  SEE MECHANICAL AND STRUCTURAL FOR MORE
INFORMATION.

3 REMOVAL OF EXISTING PENTHOUSE ENCLOSURE AND ASSOCIATED
HARDWARE.  ROOF PATCHING REQUIRED WHERE HATCHED.

4 NEW MECHANICAL EQUIPMENT ON ROOF RAILS.  SEE MECHANICAL FOR
MORE INFORMATION.

5 EXISTING ROOF DRAIN.  PROTECT DURING CONSTRUCTION AND MAINTAIN
EXISTING ROOF SLOPE WHERE NEW ROOFING WILL BE ADDED.

6 NEW BALLUSTED ROOF MEMBRANE WITH BUILT-UP INSULATION.  PROVIDE
NEW EQUIPMENT CURB AS NEEDED.  SEE DRAWING 3/1-A-108 FOR MORE
INFORMATION.  MAINTAIN ROOF SLOPE TO EXISTING ROOF DRAIN.  SEE
MECHANICAL AND STRUCTURAL DRAWINGS FOR MORE INFORMATION.

7 NEW BALLUSTED ROOF MEMBRANE WITH BUILT-UP INSULATION.  FINISH TO
MATCH EXISTING. MAINTAIN ROOF SLOPE TO EXISTING ROOF DRAIN.

8 NEW ROOF CRICKET WHERE NEW ROOFING.  SLOPE TO EXISTING ROOF
DRAIN AND MAINTAIN EXISTING ROOF SLOPE.

9 REMOVE EXISTING EQUIPMENT CURB.  REPAIR AND REPLACE ROOFING AS
NEEDED.

10 NEW MECHANICAL EQUIPMENT CURB.  SEE STRUCTURAL AND MECHANICAL FOR
MORE INFORMATION

11 REMOVE EXISTING RTU CURB AND ASSOCIATED HARDWARE.

12 NEW AHU ON ROOF CURB.

A.

B.

C. 

D.

E.

F.

G.

H.

I. 

J. 

K. 

L. 

M.

N.

GENERAL NOTES - 1ST, 3RD, 4TH, & 5TH FLOOR

DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT THE  BUILDING
OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS & A/E’S
FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION PRIOR TO
COMMENCEMENT OF ANY DEMOLITION AND/OR CONSTRUCTION ACTIVITIES AND REPORT ANY
DISCREPANCIES TO COR.

ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTINGITEMS TO  REMAIN
SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH & REPAIR RESULTING SURFACES.

REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.

REMOVE ALL FLOORING FINISHES & BASE WHERE NOTED.  PREPARE SLAB & EXISTING WALLS  TO REMAIN TO
RECEIVE NEW FINISHES WHERE NOTED.

REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE WHERE INDICATED.  REFER TO
CONSULTANT DRAWINGS FOR MORE INFORMATION.

REMOVE ALL WALL MOUNTED WIRE MOULD & RECEPTACLES WHERE NOTED.  PULL WIRE BACK TO
ELECTRICAL PANEL.  RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE ALL EXISTING PHONE/DATA LINES BACK TO NEAREST PATCH PANEL. RE: E-SERIES DRAWINGS FOR
ADDITIONAL INFORMATION.

ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO IS NOT
INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT.  THE GENERAL CONTRACTOR IS TO COORDINATE
WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES TO WORK WHICH IS
PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.  UNDER NO CIRCUMSTANCES
SHALL ANY MEASUREMENT BE SCALED FROM THE DRAWINGS.  ANY  MEASUREMENT NOT GIVEN AN ACTUAL
NUMBER DIMENSION SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

REFER TO IH DRAWINGS FOR MORE INFORMATION REGARDING THE WORK TO PLACE IN THIS AREA.

EXISTING/NEW/RELOCATED FIRE SUPPRESSION SYSTEM TO REMAIN IN SERVICE THROUGHOUT PERFORMANCE
OF THE PROJECT.  OUTAGES OF THE FIRE SUPPRESSION SYSTEM LESS THAN 10 HOURS DURING ACTIVE
PERFORMANCE OF THE WORK IS PERMISSIBLE.  THE FIRE SUPPRESSION SYSTEM SHALL REMAIN IN SERVICE
AT ALL TIMES WHEN THE CONSTRUCTION SITE IS UNOCCUPIED.  IF FIRE SUPPRESSION SYSTEM CANNOT BE
RESTORED WITHIN 10 HOURS THE CONTRACTOR SHALL PROVIDE A MANNED FIRE WATCH DURING THE TIME
THE FIRE SUPPRESSION SYSTEM IS OUT-OF-SERVICE AND THE AREA IS UNOCCUPIED.  ALTERNATIVELY, A
MANNED FIRE WATCH IS NOT REQUIRED IF THE PERIMETER OF THE PROJECT PHASE AREA (NOT COVERED BY
AN IN-SERVICE FIRE SUPPRESSION SYSTEM) IS CONTAINED WITHIN A 1 HOUR FIRE/SMOKE RATED PARTITION
(FLOOR TO UNDERSIDE OF STRUCTURE ABOVE).

AT LEAST ONE FIRE/SMOKE DETECTOR IS REQUIRED TO BE HARD WIRED INTO THE MEDICAL CENTER’S FIRE
ALARM SYSTEM AN ACTIVATED DURING UNOCCUPIED TIMES.

EQUIPMENT SUPPORT LEG.  SEE STRUCTURAL AND
MECHANICAL DRAWINGS FOR MORE INFORMATION

COUNTER FLASHING

TREATED WOOD NAILER

BASE SECTION. PER MANFACTURER

BASE PLATE - SEE STRUCTURAL FOR
MORE INFORMATION

BUILT UP INSULATION.  CRICKET
AS SHOWN ON ROOF PLAN.

EXISTING CONCRETE DECK

BUILT UP INSULATION.  CRICKET
AS SHOWN ON ROOF PLAN.

EXISTING CONCRETE DECK

1
' -

 2
"

NEW ROOFING MEMBRANE TO MATCH
EXISTING ROOF MATERIAL AND
CONSTRUCTION.

FLASHING WRAPPED UNDER CAPPING

CONCRETE ANCHOR.  SEE
STRUCTURAL FOR MORE
INFORMATION

COUNTER FLASHING.  SEE STRUCTURAL AND
MECHANICAL FOR MORE INFORMATION.

PRE-FABRICATED CURB - PER MANUFACTURER. SEE
STRUCTURAL AND MECHANICAL FOR MORE
INFORMATION.

CANT STRIP

BASE PLATE - SEE STRUCTURAL FOR
MORE INFORMATION

BUILT UP INSULATION.  CRICKET
AS SHOWN ON ROOF PLAN.

EXISTING CONCRETE DECK

BUILT UP INSULATION.  CRICKET
AS SHOWN ON ROOF PLAN.

EXISTING CONCRETE DECK

M
IN

.

1
' -

 2
"

SEE MECH. AND STRUCT. FOR MORE INFORMATION

VERIFY OPENING IN PLAN

CONCRETE ANCHOR. SEE
STRUCTURAL FOR MORE
INFORMATION

TREATED WOOD BLOCKING.

FLASHING WRAPPED UNDER CAPPING

NEW ROOFING MEMBRANE TO MATCH
EXISTING ROOF MATERIAL AND
CONSTRUCTION.

COUNTER FLASHING.  SEE STRUCTURAL AND
MECHANICAL FOR MORE INFORMATION.

PRE-FABRICATED CURB - PER
MANUFACTURER. SEE STRUCTURAL AND
MECHANICAL FOR MORE INFORMATION.

CANT STRIP

BASE PLATE - SEE STRUCTURAL
FOR MORE INFORMATION

TREATED WOOD BLOCKING.

FLASHING WRAPPED UNDER CAPPING

NEW ROOFING MEMBRANE TO MATCH
EXISTING ROOF MATERIAL AND
CONSTRUCTION.

NEW STEEL CHANNEL.  SEE
STRUCTURAL FOR MORE
INFORMATION.

NEW STEEL ANGLE.  SEE
STRUCTURAL FOR MORE
INFORMATION.

NEW STEEL CHANNEL.  SEE
STRUCTURAL FOR MORE
INFORMATION

NEW STEEL ANGLE.  SEE
STRUCTURAL FOR MORE
INFORMATION
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 1/8" = 1'-0"2 PARTIAL FIFTH FLOOR / ROOF PLAN
N

 1/8" = 1'-0"1 PARTIAL DEMOLITION FIFTH FLOOR / ROOF PLAN

N

KEY PLAN - FIFTH FLOOR

 1 1/2" = 1'-0"3 EXTERIOR DETAIL - CURB DETAIL AT EQUIPMENT
 1 1/2" = 1'-0"4 EXTERIOR DETAIL - CURB DETAIL AT ROOF PENETRATION

2 05/29/14ADDENDUM #2



17.2 1918

7
' -

 8
"

FILLER

REF.

1
' -

 2
"

3' - 0"

2" 4' - 0" 2' - 8" 3' - 0" 3' - 0"

1
' -

 1
0
"

2
' -

 6
"

6
"

31

2 4 28

7

1-A-502 SIM.

7

1-A-502

3

1-A-502

N O PN.2

1
0
"1

' -
 4

"
2
' -

 6
"

7
"

7
' -

 9
"

1' - 6" 3' - 0"

1' - 6"

2
' -

 6
"

8

40

SINGLE PANEL WITH FIXED
EXPOSED FASTENERS SO
USER CAN REMOVE PANEL
AS NEEDED.

KNEE SPACE

3' - 0"

3
"

CORNER GUARD.  SEE
DETAIL 3/1-A-501 FOR
MORE INFORMATION

6
' -

 8
"

6
" 11

8

1-A-502

10

1-A-502

7

1-A-502

OP

7
' -

 2
"

7
"

2' - 6"

49

37

34

11

1-A-502

17.2 1918

7
' -

 2
"

6
"

7
' -

 8
"

2
' -

 6
"

2
' -

 2
"

2
' -

 6
"

FILLER FILLER

1' - 6" 3' - 3" 1' - 6"

EQ. 3' - 3" 1' - 6" 3' - 3" 1' - 6" 3' - 3" EQ.

4
"

MTL SUPPORT BRACKET

11 11 11

7

1-A-502

7

1-A-502

10

1-A-502

10

1-A-502

17.2 1918

7
' -

 4
"

3
' -

 0
"

4
"

1
' -

 8
"

2' - 6"

2' - 6"1' - 6"

FILLER

2
' -

 0
"

12 14 60

SINGLE PANEL WITH FIXED
EXPOSED FASTENERS SO
USER CAN REMOVE PANEL AS
NEEDED.

7'
 -

 0
"

6
"

2
' -

 6
"

6

1-A-501

3

1-A-502

8

1-A-502

K.8L

B219

3
' -

 0
"

2' - 0" 2' - 0"

7
' -

 4
"

59

12 13

2
' -

 6
"

1
0
"

4
' -

 0
"

4
"

3

1-A-502

MOP SINK

6
' -

 0
"

SST SHELF

MOP RACK

4
' -

 0
"

8
' -

 0
"

55

54

56

K.2

K

4
"

2'
 -

 0
"

CLINIC
SINK

2' - 6" 4' - 4"

6
"

3' - 0"

2'
 -

 3
"

SINGLE PANEL
WITH FIXED
EXPOSED
FASTENERS SO
USER CAN
REMOVE PANEL
AS NEEDED.

7

1-A-502

7

1-A-502
SIM.

8

1-A-502
3

1-A-502

3'
 -

 0
"

1'
 -

 8
"

2'
 -

 6
"

1415

6
' -

 0
"

6
' -

 1
0
"

ADJUSTABLE
SHELVES
(5 TOTAL)

4
"

3' - 6" +/- 1' - 6"

1

1-A-502

K.8

ADJUSTABLE
SHELVES
(5 TOTAL)

4
"

1' - 6" 3' - 11 1/8"

LIGHT FIXTURE. SEE
RCP FOR MORE
INFORMATION

1

1-A-502

K.8

2
' -

 6
"

2
' -

 2
"

2
' -

 6
"

1
0
"

8
' -

 0
"

FILLER

1' - 6"

1' - 6" 2' - 6" 2' - 6" 2' - 3"

7'
 -

 2
"

2' - 6"
SUPPORT
LEG. RE:
9/1-A-502

11 11

10

1-A-502

7

1-A-502

9

1-A-502

2
' -

 6
"

2
' -

 2
"

2
' -

 6
"

7
' -

 2
"

SUPPORT
LEG. RE:
9/1-A-502

19

11

DECAY VAULT (3)

3
' -

 0
"

8
' -

 0
"

2
' -

 6
"

1
0
"

3' - 3 3/4" 2' - 0"

2' - 0" 1' - 9" 3' - 0" 2' - 0"

SUPPORT LEG.
RE: 9/1-A-502

BRICK VAULT (3)

45

45

17

62

17

62

17

62
501313

11

11

7

1-A-502

3

1-A-502

3

1-A-502

1'
 -

 8
"

14 15

3
' -

 0
"

1
' -

 8
"

2
' -

 6
"

1
0
"

8
' -

 0
"

B240B

2' - 0"2' - 6" 3' - 5 7/8"2' - 0"

45

6
"

2
' -

 0
"

45

18 2 13

SINGLE PANEL WITH
FIXED EXPOSED
FASTENERS SO
USER CAN REMOVE
PANEL AS NEEDED.

11

11

3'
 -

 0
"

1'
 -

 8
"

7

1-A-502

7

1-A-502

SIM.

8

1-A-502
3

1-A-502

3

1-A-502

3

1-A-502

3
' -

 0
"

8
' -

 0
"

2' - 0"

1'
 -

 8
"

2'
 -

 6
"

0'
 -

 1
0"

7

1-A-502

3

1-A-502

3
' -

 0
"

3' - 0"

3

1-A-502

3
' -

 0
"

2' - 0" 3' - 0" 2' - 0"

A.

B.

C.

D.

E.

F:

G:

H:

J:

K:

L:

GENERAL NOTES - INTERIOR ELEVATIONS
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TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.
UNDER NO CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE
DRAWINGS.  ANY MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION
SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND
SHELL HATCHED AREA.

PROVIDE WATER RESISTANT GWB AT WALLS WHERE PLUMBING FIXTURES ARE
LOCATED.

ALL CABINETS TO HAVE LOCKING HARDWARE AND KEY.  FURNISH KEY TO OWNER
UPON COMPLETION.

HOT WATER AND DRAIN PIPES UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE CONFIGURED TO PROTECT AGAINST CONTACT.

PROVIDE FIRE TREATED WOOD BLOCKING AS REQUIRED FOR INSTALLATION OF
ACCESSORIES

MOUNTING AND LOCATION OF ACCESSORIES IN ACCORDANCE WITH ADA
ACCESSIBILITY  GUIDELINES.
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INTERIOR ELEVATIONS - PHASE 1 SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-200

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1/4" = 1'-0"1 ELEVATION - BREAK B223 SOUTH
 1/4" = 1'-0"2 ELEVATION - BONE DENSITY B241 WEST

 1/4" = 1'-0"3 ELEVATION - BONE DENSITY B241 EAST
 1/4" = 1'-0"4 ELEVATION - RES OFFICE B220A SOUTH

 1/4" = 1'-0"5 ELEVATION - RSO B219 SOUTH
 1/4" = 1'-0"6 ELEVATION - RSO B219 EAST

 1/4" = 1'-0"7 ELEVATION - HAC B218 WEST
 1/4" = 1'-0"8 ELEVATION - SOILED UTIL. B243 EAST

 1/4" = 1'-0"9 ELEVATION - STORAGE B242A NORTH
 1/4" = 1'-0"10 ELEVATION - STORAGE B242A EAST

 1/4" = 1'-0"11 ELEVATION - HOOD B240B EAST
 1/4" = 1'-0"12 ELEVATION - HOOD B240B SOUTH

 1/4" = 1'-0"13 ELEVATION - HOT LAB DECAY B240 WEST
 1/4" = 1'-0"14 ELEVATION - HOT LAB DECAY B240 SOUTH

 1/4" = 1'-0"15 ELEVATION - HOT LAB DECAY B240 45 DEGREE CABINET

 1/4" = 1'-0"16 ELEVATION - HOT LAB DECAY B240 ISLAND NORTH AND SOUTH

 1/4" = 1'-0"17 ELEVATION - HOT LAB DECAY B240 ISLAND WEST
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SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND
SHELL HATCHED AREA.

PROVIDE WATER RESISTANT GWB AT WALLS WHERE PLUMBING FIXTURES ARE
LOCATED.

ALL CABINETS TO HAVE LOCKING HARDWARE AND KEY.  FURNISH KEY TO OWNER
UPON COMPLETION.

HOT WATER AND DRAIN PIPES UNDER LAVATORIES SHALL BE INSULATED OR
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 1/4" = 1'-0"1 ELEVATION - EXISTING SCAN 1 B230 SOUTH
 1/4" = 1'-0"2 ELEVATION - CIU / TECH B232 EAST

 1/4" = 1'-0"3 ELEVATION - CIU / TECH B232 NORTH
 1/4" = 1'-0"4 ELEVATION - CIU / TECH B232 SOUTH

 1/4" = 1'-0"5 ELEVATION - CIU / TECH B232 WEST

 1/4" = 1'-0"6 ELEVATION - SCAN 2 B231 SOUTH

 1/4" = 1'-0"14 ELEVATION - DOSE ADMIN B238 EAST
 1/4" = 1'-0"15 ELEVATION - CARDIAC STRESS TEST B239 NORTH
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GENERAL NOTES - INTERIOR ELEVATIONS

ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A
CONTRACTOR WHO IS NOT INCLUDED AS PART OF THE COORDINATE WITH
"OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES
TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".

ALL PARTITIONS ARE TYPE '1' UNLESS OTHERWISE NOTED

ALL DIMENSIONS ARE FROM FACE OF PARTITION TO FACE OF PARTITION U.O.N.
UNDER NO CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM THE
DRAWINGS.  ANY MEASUREMENT NOT GIVEN AN ACTUAL NUMBER DIMENSION
SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION BEFORE PROCEEDING.

ALL AREAS SHOWN HATCH IS UNDER THE CORE AND SHELL CONTRACT.

ALL EXTERIOR WALLS DO NOT INCLUDE INTERIOR GWB OUTSIDE THE CORE AND
SHELL HATCHED AREA.

PROVIDE WATER RESISTANT GWB AT WALLS WHERE PLUMBING FIXTURES ARE
LOCATED.

ALL CABINETS TO HAVE LOCKING HARDWARE AND KEY.  FURNISH KEY TO OWNER
UPON COMPLETION.

HOT WATER AND DRAIN PIPES UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE CONFIGURED TO PROTECT AGAINST CONTACT.

PROVIDE FIRE TREATED WOOD BLOCKING AS REQUIRED FOR INSTALLATION OF
ACCESSORIES

MOUNTING AND LOCATION OF ACCESSORIES IN ACCORDANCE WITH ADA
ACCESSIBILITY  GUIDELINES.

COORDINATE SPECIFIC FIXTURE MANUFACTURER AND MODEL WITH P-SERIES
DRAWINGS.
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INTERIOR ELEVATIONS - PHASE 3 SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-202

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1/4" = 1'-0"1 ELEVATION - SPEC CT B233 SOUTH
 1/4" = 1'-0"2 ELEVATION - CONTROL ROOM B234 NORTH

 1/4" = 1'-0"3 ELEVATION - CONTROL ROOM B234 WEST
 1/4" = 1'-0"4 ELEVATION - ALCOVE H214 SOUTH

 1/4" = 1'-0"5 ELEVATION - NUCLEAR MED. HOLDING / SUPPORT B235 EAST
 1/4" = 1'-0"6 ELEVATION - NUCLEAR MED. HOLDING / SUPPORT B235 NORTH

 1/4" = 1'-0"7 ELEVATION - NUCLEAR MED. HOLDING / SUPPORT B235 WEST

 1/4" = 1'-0"8 ELEVATION - POST INJ. WAITING B237A NORTH
 1/4" = 1'-0"9 ELEVATION - BREAK B223 WEST

 1/4" = 1'-0"10 ELEVATION - STORAGE B239B

RFI 062 08/12/20156
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6" MTL STUD HEADER
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NOTE:
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EXISTING WINDOW
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EXISTING GLASS
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FINISH WALL
(RE: PLAN FOR MORE INFO)
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& PAINTED

SOLID SURFACE SILL
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NOTE:
ALL EXISTING WOOD TRIM TO BE PAINTED, SHALL NOT BE SANDED OR ROUGHED
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ARCHITECTURAL WINDOW DETAILS SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-301

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1 1/2" = 1'-0"1 WINDOW DETAIL A
 1 1/2" = 1'-0"2 WINDOW DETAIL B

 1 1/2" = 1'-0"3 WINDOW DETAIL C

 3" = 1'-0"6 TYP. WINDOW JAMB DETAIL

 1 1/2" = 1'-0"4 WINDOW SECTION D AT ADA SINK
 1 1/2" = 1'-0"5 WINDOW DETAIL E AT WORKSTATION

 3" = 1'-0"7 DETAIL A - PARTITION AT EXISTING MULLION
 3" = 1'-0"8 DETAIL B - PARTITION AT EXISTING MULLION
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KEYED NOTES - ENLARGED RESTROOM PLANS

NEW HANDRAIL AND CRASH GUARD.  SEE SHEET 1-A-500 FOR MORE INFORMATION.

NEW HANDRAIL AND CRASH GUARD.  FINISH, TYPE, AND HEIGHT AT THIS LOCATION TO
MATCH EXISTING ADJACENT HANDRAIL AND CRASH GUARD.

FIRE EXTINGUISHER CABINET

5

EPOXY WAINGSCOT  REFER TO FINISH SCHEDULE FOR ADDITIONAL INFORMATION.

WALL MOUNT LIGHT FIXTURE (RE:ELEC)

RESTROOM ACCESSORY SCHEDULE
KEY DESCRIPTION MANUFACTURER/MODEL FINISH REMARKS

PAPER TOWEL
DISPENSER

PROVIDED &
INSTALLED BY VA

--

TOILET TISSUE
DISPENSER

--

FLOOR
STANDING

TRASH
RECEPTACLE

SURFACE
MOUNTED HOOK

BOBRICK
B 6707

-- BOTT. @ 54" A.F.F.
@ INSIDE OF TOILET
SMALL DOOR, TYP.

TOILET PARTITION -- -- CEILING MOUNTED,
OVERHEAD BRACED

GENERAL NOTES - TOILET ACCESSORIES

1.   HOT WATER & DRAIN PIPES UNDER LAVATORIES SHALL BE INSULATED OR OTHERWISE CONFIGURED TO PROTECT
      AGAINST CONTACT.

2.   REAR EDGE OFTOILET PAPER DISPENSER UNIT LOCATED 20" FROM BACK WALL.  TOP OF UNIT TO BE 31" A.F.F.

PER MFGR
INTRUCTIONS

PER MFGR
INSTRUCTIONS

GRAB BAR; 1 @
36" BACK; 1 @
42" SIDE

CENTERLINE
2'-10" A.F.F.

BOBRICK
B 5806

SOAP DISPENSER

INSTALLED BY G.C.

MOUNTING

--

3.   ALL FAUCETS SHALL BE AUTOMATIC.

4.   PROVIDE FIRE TREATED WOOD BLOCKING AS REQ'D. FOR INSTALLATION OF ALL ACCESSORIES.

5.   MOUNTING AND LOCATION OF ACCESSORIES IN ACCORDANCE WITH ADA ACCESSIBILITY GUIDELINES.

A

B

C

D

E

F

G

H

--

PLUMBING FIXTURE SCHEDULE
KEY DESCRIPTION MANUFACTURER/

MODEL
FINISH REMARKS

LAVATORY
--

--

FAUCET
--

--

WALL HUNG WATER CLOSET --
--

1

2

3

WALL HUNG URINAL
--

--4
NEW WALL HUNG URINAL & HANDS-FREE
CONTROLS.  REFER TO  P-SERIES DRAWINGS
FOR ADDITIONAL FIXTURE INFORMATION.

MIRROR
PER MFGR.
INSTRUCTIONS

BOBRICK
B 6707

--

SEE SPEC.

FOLDING
CHANGING
STATION

-- -- WALL MOUNTED.  PER
MFGR. INSTRUCTIONS.J SEE SPEC.

DRINKING FOUNTAIN
--

--5

6    COORDINATE SPEFIC FIXTURE MANUFACTURER AND MODEL WITH P-SERIES DRAWINGS.

NEW WALL HUNG WATER CLOSET. REFER TO
P-SERIES DRAWINGS FOR ADDITIONAL
INFORMATION.

REFER TO P-SERIES DRAWINGS FOR
ADDITIONAL INFORMATION.

PROVIDED &
INSTALLED BY VA

PROVIDED BY VA

PROVIDED &
INSTALLED BY VA

--

--

--

--
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TOP OF
REFLECTIVE
SURFACE

BOTTOM OF
REFLECTIVE
SURFACE

TOP OF BAR

FLUSH CONTROL
44" MAX.

TOP OF RIM

4'
 -

 0
"

FEC

CL

HC

3' - 6" MIN.
5' - 9" MIN. W/ FLOOR MTD. W.C.

5' - 6" MIN. W/ WALL MTD. W.C.

3' - 6" MIN. 1' - 0" MAX.

2
' -

 8
" 

M
IN

.

7" CLR.

4' - 6" MIN.

1' - 0" MAX.
TOILET DISPENSER
NOT TO EXCEED 3"
FROM WALL

1
' -

 6
"

3
' -

 0
" 

C
L
R

.

HC

1
7
" 
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1
9
"

3
3
" 

- 
3
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"

36" MIN. 6" MAX.

3
3
" 

- 
3
6
"

36" MAX.

7" CLR

12" MAX. 42" MIN.

1
7
" 

- 
1
9
"

TOP OF BAR
1-1/2" DIA. BAR

TYP.

39
" 

- 
41

"

18
" 

M
IN

.

39" - 41"

53 SF

PT MENS

B237B

50 SF

54 SF

PT
WOMENS

B237C

50 SF

6

D

33 B

3'
 -
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"

4'
 -
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"

7'
 -
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"

3'
 -

 0
"
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ENLARGED ARCHITECTURAL PLANS AND
INTERIOR ELEVATIONS

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-401

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1/4" = 1'-0"1 ENLARGED PLAN - STAFF TOILET B224 - PHASE 3

 1/4" = 1'-0"2 ENLARGED PLAN - MENS B245 & WOMENS B246 TOILET - PHASE 2

 1/4" = 1'-0"3 ENLARGED PLAN - PT TOILET MENS B237B & WOMENS B237C - PHASE 2

 1/4" = 1'-0"4 ELEVATION - STAFF TOILET B224
 1/4" = 1'-0"5 ELEVATION - STAFF TOILET B224 GUARD RAIL WALL

 1/4" = 1'-0"6 ELEVATION - MENS B245 WEST WALL
 1/4" = 1'-0"7 ELEVATION - MENS B245 EAST WALL

 1/4" = 1'-0"8 ELEVATION - WOMENS B246 WEST WALL
 1/4" = 1'-0"9 ELEVATION - WOMENS B246 EAST WALL

 1/4" = 1'-0"11 ELEVATION - PT WOMENS B237C WET WALL

 1/4" = 1'-0"12 ELEVATION - PT MENS B237B

 1/4" = 1'-0"13 ELEVATION - PT MENS B237B WET WALL

 1/4" = 1'-0"19 Elevation - Typical Restroom Stall

 1/4" = 1'-0"20 Plan - Typical Restroom Stall

 1/4" = 1'-0"21 STANDARD MOUNTING HEIGHTS

 1/4" = 1'-0"22 TOILET STALL ADA

 1/4" = 1'-0"23 TOILET STALL ELEVATIONS ADA
 1/4" = 1'-0"10 ELEVATION - PT WOMENS B237C

RFI 062 08/12/20156



MAX

7"6"

REQUIREMENTS

PER MFGR

MAX

7"

6
"

7
"

RESILIENT CONTACT
SURFACE BUMPER

ANCHORAGE SHALL BE
LOCATED TO MISS STUDS.
PROVIDE BACKING SUPPORT.

MANFACTURER STANDARD
END CLOSURE

CORNER GUARD. WHERE
APPLICABLE

FINISH WALL.  SEE PLAN
FOR PARTITION TYPE

DOOR FRAME. SEE PLAN
FOR MORE INFORMATION

MANFACTURER STANDARD
END CLOSURE

FINISH WALL. SEE
PLAN FOR MORE
INFORMATION

SS FULL HEIGHT
CORNER GUARD

3"

3
"

1 1/4"

6
"

3
'-
0
"

A
F

F

FINISH WALL. SEE PLAN
FOR MORE INFORMATION

ALIGN WITH PROJECT
STANDARD HANDRAIL HEIGHT

FASTENER PER MANUFACTURER
RECOMMENDATION

CONTINOUS RETAINER

RESILIENT CONTACT SURFACE
BUMPER

PROVIDE WALL BLOCKING
FOR SUPPORT

BOTTOM TERMINATIONA TOP TERMINATIONB VERTICAL JOINTC

3/8"

1
/8

"

VERTICAL EDGE AT CORNERD

1/8"

WALL FASTENER

STUD FRAMING

WALL FINISH.  SEE PLAN
FOR WALL TYPE

EXTRUSION BEYOND

3/8" SUBSTRATE WITH
FIRE RATED SPECTRIM
ADHERED TO FACE

SHIM AS REQUIRED

EDGE TRIM

FINISH CEILING

EDGE TRIM

1
/4

"

WALL FASTENER

VHB TAPE

SHIM AS REQUIRED

3/8" SUBSTRATE WITH
FIRE RATED SPECTRIM
ADHERED TO FACE

WALL FINISH.  SEE PLAN
FOR WALL TYPE

STUD FRAMING

EDGE TRIM

WALL FASTENER

PANEL FASTENER

SHIM AS REQUIRED

3/8" SUBSTRATE WITH
FIRE RATED SPECTRIM
ADHERED TO FACE

WALL FINISH.  SEE
PLAN FOR WALL TYPE

BASE TRIM. SEE FINISH
SCHEDULE

PANEL CLIP

WALL FASTENER

SHIM AS REQUIRED

3/8" SUBSTRATE WITH
FIRE RATED SPECTRIM
ADHERED TO FACE

WALL FINISH.  SEE
PLAN FOR WALL TYPE

EXTRUSION BEYOND

VERTICAL JOINT
CLIP

WALL FINISH.  SEE PLAN FOR
WALL TYPE

1
/8

"

S
E

E
 F

IN
IS

H
 S

C
H

E
D

U
L
E

FINISH FLOOR. SEE
FINISH SCHEDULE

21

3-1/2" ACOUSTIC BATT; FULL HEIGHT

EXISTING SLAB
RE: FINISH SCHEDULE FOR
FLOORING INFORMATION

STRUCTURE

PARTITION TYPE
NOT TO SCALE

PARTITION TYPE
NOT TO SCALE TO STRUCTURE

SLIP-TRACK

4 7/8"

WALL BASE; RE: SCHEDULE WALL BASE; RE: SCHEDULE

5/8" GWB

3-5/8" MTL. STUDS
@ 16" O.C.

EXISTING SLAB
RE: FINISH SCHEDULE FOR
FLOORING INFORMATION

STRUCTURE

CEILING LINE
(WHERE OCCURS)

SLIP-TRACK

TO STRUCTURE

5/8" GWB

MTL. STUDS @
16" O.C.

MATCH WIDTH AT EXISTING PARTITION

3 PARTITION TYPE
NOT TO SCALE

WALL BASE; RE: SCHEDULE

5/8" GWB

1-5/8" MTL STUDS
@ 16" O.C.

EXISTING SLAB

STRUCTURE

CEILING LINE
(WHEN OCCURS)

SLIP TRACK

6
"

2 1/4"

1A PARTITION TYPE
NOT TO SCALE 2 1/2" STUDS

(1A -3 3/4")

(2A - GWB EXTEND
BEYOND CEILING 6")

2A PARTITION TYPE
NOT TO SCALE GWB  EXTENDS

PAST CEILING 6"

6
"

(1B -7 1/4")

1B PARTITION TYPE
NOT TO SCALE 6" STUDS

4A PARTITION TYPE
NOT TO SCALE

WALL BASE; RE: SCHEDULE

4A: (2) LAYERS 1/2" GWB, TYPE X
4B: (1) LAYER 5/8" GWB, TYPE X

2-1/2" C-H STUDS
@ 24" O.C.

EXISTING SLAB

STRUCTURE

CEILING LINE
(WHEN OCCURS)

SLIP TRACK

1
1
 7

/8
"

4 1/2"

2 HR SHAFT WALL

1" GYPSUM LINER PANEL

U.L. DESIGN NO. "U415"
1 OR 2 HOUR SHAFT WALL

SHAFT SIDE

2B PARTITION TYPE
NOT TO SCALE 1 HOUR RATED

4B PARTITION TYPE
NOT TO SCALE 1 HR SMOKE BARRIER

1C PARTITION TYPE
NOT TO SCALE 1 HR SMOKE

U.L. DESIGN NO. "U419"
1 HOUR SMOKE BARRIER

5 PARTITION TYPE
NOT TO SCALE

WALL BASE; RE: SCHEDULE

NEW 5/8" GWB. TYPE X

EXISTING WALL
CORRIDOR SIDE: REMOVE EXISTING GWB
TO EXPOSE STUD UP TO DECK.
ROOM SIDE: REMOVE EXISTING GWB TO
EXPOSE STUD UP TO DECK.

EXISTING SLAB
RE: FINISH SCHEDULE FOR FLOORING INFORMATION

STRUCTURE

CEILING LINE
(WHERE OCCURS)

SLIP-TRACK

LEAD LINED WALL

NEW GWB TO
EXTEND TO
STRUCTURE

NEW 1/16" LEAD LINING
(FULL HEIGHT ON ROOM SIDE)

CORRIDOR SIDE OR ADJACENT ROOMROOM SIDE
B230
B231
B233
B240
B240A
B237S
B235

CEILING LINE
RE: RCP

REFER TO 3RD PARTY VA PROVIDED HEALTHCARE PHYSICIST
REPORT FOR ADDITIONAL DETAIL INFORMATION

NEW 1/16" LEAD LINING
(7'-0" A.F.F. ON CORRIDOR SIDE)

ROOM SIDE

F
U

LL
 H

E
IG

H
T

 L
E

A
D

 L
IN

IN
G

 L
IN

IN
G

 H
E

IG
H

T

7'
-0

" 
LE

A
D

PATCH DRYWALL
AND PROVIDE
INSULATION FOR
WE

EXISTING
PARTITION

REMOVE EXISTING
DRYWALL ON THIS
SIDE AND REPLACE
WITH WATER
RESISTANT
DRYWALL TO
STRUCTURE

2
2

2

0' - 1"

1' - 2" 0' - 4 1/4"

PROVIDE
WATER
RESISTANT
DRYWALL TO
STUCTURE AT
THIS
LOCATION.
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WALL PARTITIONS AND DETAILS SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-501

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1 1/2" = 1'-0"2 DETAIL - CRASH RAIL TERMINATION
 3" = 1'-0"3 DETAIL - CORNER GUARD PLAN

 3" = 1'-0"1 DETAIL - CRASH RAIL SECTION

 6" = 1'-0"6 DETAIL - WALL PANEL JOINT SECTIONS

PARTITION TYPE

 1 1/2" = 1'-0"4 ENLARGED DETAIL AT SOILED UTILITY ROOM B243

05/13/142 05/29/14ADDENDUM #2



TYPICAL WALL (PLAN DETAIL)

AT "PROCEDURE ROOM" SIDE OF PARTITION:
5/8" LEAD LINED GYP. BD. ON
3 5/8" 20 GA. MIN. MTL. STUDS AT 16" O.C.

2" WIDE LEAD STRIP AT GYP.BD. JOINTS
SAME THICKNESS AS LEAD LINING

SHIMS NEEDED AT INTERMEDIATE STUDS

ALL SCREWS THROUGH LEAD TO HAVE
3/8"∅ LEAD DISCS, TYP.

16 GAUGE THICK LEAD LINING SHOWN HATCHED

TYPICAL INSIDE CORNER (PLAN DETAIL)

ALL SCREWS THROUGH LEAD TO HAVE
3/8"∅ LEAD DISCS, TYP.

SHIMS NEEDED AT INTERMEDIATE STUDS

AT "PROCEDURE ROOM" SIDE OF PARTITION:

3 5/8" 20 GA. MIN. MTL. STUDS AT 16" O.C.
5/8" LEAD LINED GYP. BD. ON

16 GAUGE THICK LEAD LINING SHOWN HATCHED

4" WIDE LEAD STRIP AT CORNER

SHIMS NEEDED AT INTERMEDIATE STUDS

ALL SCREWS THROUGH LEAD TO HAVE

5/8" LEAD LINED GYP. BD. ON
3 5/8" 20 GA. MIN. MTL. STUDS AT 16" O.C.

AT "PROCEDURE ROOM" SIDE OF PARTITION:

16 GAUGE THICK LEAD LINING SHOWN HATCHED

3/8"∅ LEAD DISCS, TYP.

4" WIDE LEAD STRIP AT CORNER

TYPICAL OUTSIDE CORNER (PLAN DETAIL)

WITH THE COR AND THE VA's RADIATION PHYSICIST.
SHALL LINED AND SEALED TIGHTLY.  COORDINATE ALL LEAD WORK
NAD ALL SEAMS, WALL PENETRATIONS, AND DOOR/WINDOW FRAMES
SHEATHING TO BE CONTINUOUS FROM FLOOR TO MIN. 7'-0" A.F.F.
1/16" THICK LEAD ON PROCEDURE ROOM SIDE OF WALL.  LEAD
AT PARTITIONS LABELED 'LL', PROVIDE LEAD LINED GYP.BD. WITH

GENERAL NOTES: LEAD-LINED WALLS
A.

LEAD-LINED DOORS ARE TO HAVE RADIATION SHIELDED (PROTECTED)
HARDWARE AND LEAD-LINED DOOR FRAMES.

B.

C. ALL LEAD SHIELDING IS TO BE ON THE PRIMARY SOURCE
(PROCEDURE ROOM) SIDE OF THE WALL.
SHIELDING IN WALLS, DOOR FRAMES, AND WINDOW FRAMES
EXTENDS TO A HEIGHT OF 7'-0" A.F.F. MIN.
ALL DOOR FRAMES, WINDOW FRAMES, AND ELECTRICAL OUTLETS
MUST BE SHIELDED WITH THE SAME THICKNESS AS THE WALL.
OVERLAP AT JUNCTIONS SHALL BE 1".  METAL NAILS DO NOT
REQUIRE A PIECE OF LEAD BE PLACED OVER THE NAIL HEAD.

E.

ALL CABINETRY, CRASH RAILS, MEDICAL EQUIPMENT, ETC. THAT
ARE MOUNTED TO THE WALLS SHALL HAVE LEAD COVERS OVER
ALL ANCHORS AND/OR SOME MEANS APPROVED BY THE VA's
RADIATION HEALTH PHYSICIST.

F.

TYPICAL PENETRATION

LEAD LINED GYP.BD.

PIPE, CONDUIT, DUCT, OR SIMILAR
EQUIPMENT PENETRATING THRU THE WALL

(NOT TO SCALE)

D.

REQUIRED AT PENETRATIONS BELOW 7'-0"
A.F.F.

LEAD WRAP AROUND ALL SIDES, PROVIDE
1" OVERLAP AT BACK OF LEAD-LINED
GYP.BD, TO CONTINUE BACK PAST "LINE OF
SIGHT"

SEE PARTITION TYPES FOR ADDITIONAL INFORMATION.G.

ADA COMPLIANT SINK & FAUCET; RE: SPECS

1/2' SOLID SURFACE COUNTERTOP
- SCRIBE TO WALL

PLAM ON 3/4” MDF

1"

REMOVABLE GUARD - PLAM
ON 3/4” MDF, ATTACH TO
WOOD BLOCKJING BEYOND
WITH PANEL CLIPS

WOOD BLOCKING BEYOND,
ATTACH TO SIDE PANEL

8" MIN.

10" MIN.

2
' -

 3
"

9
" 

M
IN

.

2
' -

 1
0
"

4
"

PLAM IN 1/4” MDF BACKING

CB-1

1
 1

/4
"

3/4" EXTERIOR GRADE MDF

2
' -

 3
"

1
 1

/2
"

4" BACKSPLASH

SOLID SURFACE SIDESPLASH - WHERE OCCURS

6
 1

/8
"

2' - 1"

WASTE DISPOSER @ STAFF
BREAK 223 (RE: PLUMBING)

1' - 0"

TYP.
3/4" WHITE MELAMINE SHELVES, ALL EXPOSED
EDGES TO BE FINISHED;
RE: INTERIOR ELEVATIONS FOR SHELF COUNT
AND ADDITIONAL INFORMATION

HEAVY DUTY SHELF STANDARD (KNAPE/VOGT #87)
@ 32" O.C. MAX

HEAVY DUTY SHELF BRACKET (KNAPE & VOGT #187);
SECURE EACH SHELF TO BRACKET
WITH SHELF REST (K/V #211)

2X FTWD BLOCKING; 24" O.C. MAX VERT.

SCHEDULED BASE

CABINET PULL
(VERT. MOUNT)

1/2" SOLID SURFACE
COUNTERTOP

SEALANT

PLAM BASE CABINET;
NOTE:  CABINET
INTERIOR, &  ADJ.
SHELF TO BE BLACK
MELAMINE

SCHEDULED BASE

2X FTWD BLOCKING

2' - 1" U.O.N.

1
 1

/2
"

R
E

: E
LE

V
A

T
IO

N
S

2' - 0"
3"

R
 0

'-1
/2

" T
Y
P
.

-
1
 1

/2
"

TYP. SOLID SURFACE
EDGE PROFILE

6
 1

/8
"

1/2" SOLID SURFACE COUNTERTOP

CABINET PULLS
(VERTICAL MOUNT)

PLAM
DRAWER UNIT

PLAM BASE CABINET

SCHEDULED BASE

NOTE: DRAWER, CABINET
INTERIOR, & ADJUSTABLE
SHELF TO BE WHITE
MELAMINE

2' - 1" U.O.N.

6
 1

/8
"

1
 1

/2
"

6
 1

/8
"

2' - 0"

3"

1"

R
E

: 
E

L
E

V
A

T
IO

N

2X FTWD BLOCKING

SEALANT

4" SOLID
SUFACE
BACK
SPLASH

WALL TILE

FRAMED MIRROR; RE: 7/A11.1

SINK

CONT FTWB

1/2" SOLID SURFACE COUNTERTOP

3/4" EXTERIOR GRADE MDF

CB-1

1/2" SOLID SURFACE BACKSPLASH

1/2" SOLID SURFACE SIDESPLASH

8" MIN

4
"

2
' -

 1
0
"

PLAM ON 3/4” MDF

1"

1
 1

/2
"

2' - 1"

SOAP DISPENSER - PROVIDED & INSTALLED
BY OWNER

WOOD BLOCKING BEYOND,
ATTACH TO SIDE PANEL

PLAM IN 1/4” MDF BACKING

REMOVABLE GUARD - PLAM
ON 3/4” MDF, ATTACH TO
WOOD BLOCKJING BEYOND
WITH PANEL CLIPS

9
" 

M
IN

10" MIN

2
' -

 3
"

1' - 0"

CLEAR

1' - 1 1/2"

2X FTWD
BLOCKING(TYP.)

PLAM CABINET (SCRIBE
TO WALL)
NOTE: CABINET
INTERIOR, (2)
ADJUSTABLE SHELVES
TO BE WHITE MELAMINE

CABINET PULL;
COORDINATE
WITH
ELEVATIONS

EXTEND SIDE
PANELS @ EXPOSED
ENDS

SEALANT

1
 3

/4
"

R
E

: 
E

L
E

V
A

T
IO

N
S

WITH DOOR

1' - 0"

CLEAR

SEALANT

1
 3

/4
"

R
E

: 
E

L
E

V
A

T
IO

N
S

WITHOUT DOOR

EXTEND SIDE
PANELS @
EXPOSED ENDS

1'-0"

WASTE CAN BY OWNER

ATTACHED BASE

SOLID SURFACE TOP

CABINET PULL
(VERTICAL
MOUNT)

3
' -

 6
"

DIA. OPENING

1' - 0"

2' - 1"

R
 0

'-1
/2

" T
Y
P
.

-
1
 1

/2
"

TYP. EDGE PROFILE

6
 1

/8
"

RADIATION PROTECTION AT WALL OPENING FOR DUCT OR PIPEA RADIATION PROTECTION AT WALL OPENING FOR DUCT OR PIPEB RADIATION PROTECTION AT WALLC

RADIATION PROTECTION AT WALL OPENING FOR DUCT OR PIPED

RADIATION PROTECTION AT WALL OPENING FOR DUCT OR PIPEE TYPICAL OUTLET BOX (OR SIMILAR)F

Sink & Faucet; Re: Specsand Plumbing

1/2' Solid Surface Countertop
- Scribe to Wall

1"

Waste Disposer @ Staff Break
223 (Re: Plumbing)R

e
: 
E

le
v
a
ti
o
n
s

4
"

1
 1

/4
"

3/4" Exterior Grade MDF

1
 1

/2
"

4" Backsplash

Solid Surface Sidesplash - Where Occurs

6
 1

/8
"

Scheduled Base

2X FTWD Blocking

Removable Guard - PLam on
3/4” MDF, Attach to Wood
Blockjing Beyond with Panel
Clips

Plam Base Cabinet

2' - 1"

3"
2' - 0"

Sealant

CABINET PULL (HORIZ. MOUNT)

1/2" SOLID SURFACE COUNTERTOP
(SCRIBE TO WALL)

SEALANT

PLAM BASE CABINET;
NOTE:  CABINET
INTERIOR, &  DRAWERS
TO BE WHITE MELAMINE

SCHEDULED BASE

2X FTWD BLOCKING

2' - 1" U.O.N.

2' - 0"

3"

4
 1

/8
"

4" SOLID SUFACE
BACK SPLASH

E
Q

.
E

Q
.

E
Q

.
6
"

R
E

: 
E

L
E

V
A

T
IO

N
S

4 
D

R
A

W
E

R
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O
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F
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U
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A
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N

E
Q

.
E

Q
.

1'
 -

 4
"

3 
D

R
A

W
E

R
 C

O
N

F
IG

U
R

A
T

IO
N

TREATED WOOD BLOCKNIG @
STRAP SUPPORT (TYP.)

2x4 FIRE TREATED WD CLEAT (PAINT)

2" DIA. GROMMET (WHERE OCCURS)
RE: ARCHITECTURE DRAWINGS

SS COUNTERTOP - SCRIBE TO WALL

2X FTWD BLOCKING(TYP.)

4" PLAM SS BACKSPLASH(WHERE OCCURS)
RE: FINISH SCHEDULE AND PLANS
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45.00°

MTL. STRAP SUPPORT BRACKET (PAINT)
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1/2" SOLID SURFACE
COUNTERTOP

SEALANT

PLAM SHELVING;
NOTE:  CABINET INTERIOR,
&  ADJ. SHELF TO BE
BLACK MELAMINE

SCHEDULED BASE

2X FTWD BLOCKING

2' - 1" U.O.N.
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CABINET PULL (VERT.
MOUNT)

PLAM BASE CABINET;
NOTE:  CABINET INTERIOR,
&  ADJ. SHELF TO BE
BLACK MELAMINE

SCHEDULED BASE

2X FTWD BLOCKING
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CEILING CONDITION.
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CASEWORK AND WALL DETAILS SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-502

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

 1" = 1'-0"4 DETAIL - ADA SINK
 1" = 1'-0"1 DETAIL - ADJUSTABLE SHELVES

 1" = 1'-0"2 DETAIL - BASE CABINET
 1" = 1'-0"3 DETAIL - BASE CABINET W/ DRAWER

 1" = 1'-0"5 DETAIL - LAVATORY

 1" = 1'-0"7 DETAIL - UPPER CABINET
 1" = 1'-0"6 DETAIL - VENDING WASTE CABINET

 1" = 1'-0"13 TYPICAL LEAD - LINED WALL DETAILS

 1" = 1'-0"8 DETAIL - LAB SINK
 1" = 1'-0"10 DETAIL - BASE CABINET W/ 3 OR 4 DRAWERS

 1" = 1'-0"9 DETAIL - COUNTERTOP SUPPORT LEG

 1" = 1'-0"12 DETAIL - SHELVING UNIT AT WAITING

 1" = 1'-0"11 DETAIL - TALL CABINET

2 05/29/14ADDENDUM #2



1

2

0
 -

 1
/4

"-
 1

/2
" 

M
A

X
.

1
/4

" 
M

A
X

.

1
/2

" 
M

A
X

.

SCHEDULED DOOR

BEGINNING OF SLOPE

ADA COMPLIANT THRESHOLD
IN BED OF SEALANT

REFER TO SHEET AIx.x FOR ACTUAL TRANSITION DETAILS.

2
"

1
/2

"

1 3/4" Varies

Schedule

Re: Door

Coordinate with P-Type

5
 1

/2
"

X

P-Type; Re: Plan

Welded H.M. Frame

Double Stud @ Jamb

Line of Adjacent Partition
(Where Occurs)

Notes:

1.  Head Similar
2.  Provide (3) Anchors Min. Per Jamb
     4 at Rated Partitions
3.  Refer to Door Schedule for Ratings
     Required.
4.  H.M. Throat 1/8" Larger Than Partition,
     Caulk & Paint (Typical).

R
e:

 D
oo

r
S

ch
ed

ul
e

1. Dutch door with transaction top.
2. Lead-lined door and frame (1/16" lead sheet typ.)

REMARKS - DOOR SCHEDULE

F NL
FLUSH NARROW LITE

1/8" CLEAR TGL

RE: SCHEDULE

R
E

: S
C

H
E

D
U

LE

R
E

: S
C

H
E

D
U

LE

2
' -

 9
"

3"

3
' -

 4
"

2" 2"

RE: SCHEDULE

R
E

: S
C

H
E

D
U

LE

F1

2

1-A-600

2

1-A-600

2" 2"

RE: SCHEDULE

R
E

: S
C

H
E

D
U

LE

F2

10

1-A-600

10

1-A-600
2" 2"

RE: SCHEDULE

R
E

: S
C

H
E

D
U

LE

F3

20

1-A-600

Sim. Sim.

20

1-A-600
Sim.

2
"

Coordinate with P-Type

5
 1

/2
"

X

P-Type; Re: Plan

Welded H.M. Frame

Double Stud @ Jamb

Line of Adjacent Partition
(Where Occurs)

Notes:

1.  Head Similar
2.  H.M. Throat 1/8" Larger Than Partition,
     Caulk & Paint (Typical).

R
e
: 
D

o
o
r

S
c
h
e
d
u
le

5/8"

5/8"

Pivot hinge

Solid wood door

Gasketing

In Lead Lined Metal Stud Partition

Jamb-Head Similar-Door & Frame

Elevation

Special Anchorage Of Clip Angles At Interstitial Decks May Be Required.

Thickness Of Lead And Lead Glass In Doors Is To Be Determined By A Registered

Health Physicist And Reviewed By The Va Health Physics Program Office.

Lead Is Not Required In The Door Head When It Is Only Required In Walls To 7'-0"

[2134Mm] Height.

Clip Angles
Fastened To Slab
Or Beam See
General Note #1

2 1/2"X2"X3/8" Angles
Fastened Both Ends

Provide Jamb
Reinforcing For
Hinges Or Pivots

2" [51Mm]
Door Frame

Clip Angles
Fastened To Slab

Dimension

Gypsum Wall Board

Lead Lined Gypsum
Board

With Width Of
Door See

Notes.

When Lead Occurs On This
Partition Face, Extend Lead
Shielding Completely Around
Inside Face Of Buck.

Frame
Made From
Stock
Frame.

Double
Studs

Metal Studs

Cut Out

Use Sealant If
Not A Tight Fit

[3Mm]

Width Of
Dimension

Frame Must Be At Least
Two Piece To Install Over
Angle

Weld

Grout
Frame

General Notes:

1.

2.

3.

Rabbet Dim. Varies

1/2"

1/8"

Varies With

1-15/16"

 1/2"

3
/8

"
2
"

1 1/8"± 5/8"±Metal Stud

In Lead Lined Metal Stud Partition

Jamb-Head Similar

Elevation

Special Anchorage Of Clip Angles At Interstitial Decks May Be Required.

Thickness Of Lead And Lead Glass Is To Be Determined By A Registered

Health Physicist And Reviewed By The Va Health Physics Program Office.

Clip Angles Fastened To
Slab Or Beam See
General Note #1

2 1/2"X2"X3/8" Angles
Fastened Both Ends

2" HM Frame

Clip Angles Fastened To
Slab

Dimension

Gypsum Wall Board

Lead Lined Gypsum
Board

When Lead Occurs On This
Partition Face, Extend Lead
Shielding Completely Around
Inside Face Of Buck.

Frame
Made From
Stock
Frame.

Double
Studs

Metal Studs

Cut Out

Use Sealant If
Not A Tight Fit

Width Of
Dimension

Frame Must Be At Least Two
Piece To Install Over Angle

Weld

Grout Frame

General Notes:

1.

2.

1-15/16"

1/2"

Varies With

1-15/16"

 1/2"

3
/8

"
2
"

1 1/8"± 5/8"±Metal Stud

Glazing stop

Lead glass

Group 1
Butt hinges
(1) Exit device: Type 7 F01
(1) Exit device: Type 7 F08 Lever
(1) Set meeting stile astragals
(2) Closers
(2) Armor (push side)
(2) Kickplates (pull side)
(2) Wall stops
(2) Edge guards
(2) Sets seals
(1) Key cylinder

Group 2
Butt hinges
(1) Exit device: Type 1 F13 Lever
(1) Closer
(2) Kickplates
(1) Wall stop
(1) Set seals
(1) Key cylinder

Group 3
Butt hinges (1 transfer hinge)
(1) Electrified exit device: Type 1 F13 Lever
(1) Power supply
(1) Closer
(1) Kickplate
(1) Wall stop
(1) Edge guard
(1) Set seals
(1) Key cylinder

Group 4
Butt hinges
(1) Office lock F04
(1) Wall stop
(2) Kickplates
(1) Set silencers

Group 5
Butt hinges
(1) Office lock F04
(1) Wall stop
(2) Kickplate
(1) Set seals

Group 6
Butt hinges
(1) Office lock F04
(1) Wall stop
(1) Kickplate
(1) Set seals

Group 7
Butt hinges (1 transfer hinge)
(1) Electrified lock F04
(1) Power supply
(1) Closer
(1) Wall stop
(2) Kickplates
(1) Set seals

Group 8
Butt hinges (1 transfer hinge)
(1) Electrified lock F04
(1) Power supply
(1) Closer
(2) Wall stops (1 @ top leaf, 1 @ bottom leaf)
(2) Kickplates
(1) Set silencers
(1) Dutch door bolt @ top leaf

Group 9
Butt hinges
(1) Storeroom lock F07
(2) Kickplates
(1) Wall stop
(1) Set silencers

Group 10
Butt hinges
(1) Storeroom lock F07
(1) Kickplates
(1) Wall stop
(1) Set silencers

Group 11
Butt hinges
(1) Storeroom lock F07
(2) Kickplates
(1) Wall stop
(1) Set seals

Group 12
Butt hinges
(1) Storeroom lock F07
(1) Kickplates
(1) Wall stop
(1) Set seals

Group 13
Butt hinges
(1) Storeroom lock F07
(1) Closer
(2) Kickplates
(1) Wall stop
(1) Set seals

Group 14
Butt hinges
(1) Classroom lock F08
(1) Wall stop
(2) Kickplates
(1) Set seals

Group 15
Butt hinges
(1) Classroom lock F08
(1) Wall stop
(1) Armor (pull side)
(1) Kickplate
(1) Set seals

Group 16
(1) Pivot set (1000 lbs. capacity)
(1) Intermediate pivot
(1) Classroom lock F08 x lead-lined
(1) Closer x lead-lined cover
(1) Overhead holder / stop
(1) Set armor (pull side)
(1) Kickplate (push side)
(1) Edge guard
(1) Set seals

Group 17
Butt hinges
(1) Restroom lock F09
(1) Closer
(2) Kickplates
(1) Wall stop
(1) Set seals
(1) Power Assist Opener System

Group 18
(1) Center pivot set
(1) Privacy lock F02
(1) Rescue stop
(2) Kickplates
(1) Wall stop

Notes:
1.Doors 3'-0" wide to have 1-1/2 pair hinges, doors wider than 3'-0" to have 2 pair hinges (UON)
2.Kickplates to be on push side (UON)

5/8"

1.825"
RE: ELEVATION

R
E

: E
L
E

V
A

T
IO

N

OUTSIDE

INSIDE

TYPICAL WOOL PILE

COUNTER SEAL DETAIL

SECTION

AA

SECTION

BB

A A

B

B
WOOL
PILE

SLIDING

WINDOWS

DETAIL

TYPICAL

SCREW LOCK
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OPENING SCHEDULE SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-600

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

DOOR SCHEDULE - PHASE 1

DOORS FRAME

LABEL LINTEL REMARKS
DOOR

NO. TYPE

SIZE HDW
GRP MATERIAL TYPE

DETAIL

WIDTH HEIGHT THICKNESS HEAD JAMB SILL

B218 F 3' - 0" 7' - 0" 1 1/2" 11 WD F1

B219 F 4' - 0" 7' - 0" 1 1/2" 5 WD F1

B219A F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B220 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B220A F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B221 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B221A F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B222 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B223 NL 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B224 F 3' - 0" 7' - 0" 1 1/2" 5 WD F1

B224A F 3' - 0" 7' - 0" 1 1/2" 10 WD F1

B228 F 4' - 0" 7' - 0" 1 1/2" 11 WD F1 20 min.

B228A F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B228B F 4' - 0" 7' - 0" 1 1/2" 15 WD F1

B229 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B240 F 3' - 0" 7' - 0" 1 1/2" 7 WD F1

B240A F 3' - 0" 7' - 0" 1 1/2" 9 WD F1

B240B F 3' - 6" 7' - 0" 1 1/2" 9 WD F1

B241 F 4' - 0" 7' - 0" 1 1/2" 15 WD F1

B242 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B242A F 3' - 0" 7' - 0" 1 1/2" 10 WD F1

B243 F 3' - 10" 7' - 0" 1 1/2" 12 WD F1 20 min.

B244 F 3' - 0" 7' - 0" 1 1/2" 13 WD F1 45 min.

B244A F 3' - 0" 7' - 0" 1 1/2" 13 WD F1 45 min.

H217B NL 7' - 8" 7' - 0" 1 1/2" 1 WD F1 45 min.

DOOR SCHEDULE - PHASE 2

DOOR FRAME

LABEL LINTEL REMARKS
DOOR

NO. TYPE

SIZE HDW
GRP MATERIAL TYPE

DETAIL

WIDTH HEIGHT THICKNESS HEAD JAMB SILL

B230 F 4' - 0" 7' - 0" 1 1/2" 16 WD F3 2

B231 F 4' - 0" 7' - 0" 1 1/2" 16 WD F3 2

B232 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B237 NL 3' - 8" 7' - 0" 1 1/2" 2 WD F1 45 min.

B237B F 3' - 3" 7' - 0" 1 1/2" 18 WD F2

B237C F 3' - 3" 7' - 0" 1 1/2" 18 WD F2

B238A F 3' - 0" 7' - 0" 1 1/2" 8 WD F1 1

B238B F 3' - 0" 7' - 0" 1 1/2" 4 WD F1

B239A F 3' - 0" 7' - 0" 1 1/2" 7 WD F1

B239B F 3' - 0" 7' - 0" 1 1/2" 9 WD F1

B239C F 4' - 0" 7' - 0" 1 1/2" 14 WD F1

B239D F 4' - 0" 7' - 0" 1 1/2" 14 WD F1

B245 F 3' - 0" 7' - 0" 1 1/2" 17 WD F1 45 min.

B246 F 3' - 0" 7' - 0" 1 1/2" 17 WD F1 45 min.

DOOR SCHEDULE - PHASE 3

DOOR FRAME

LABEL LINTEL REMARKS
DOOR

NO. TYPE

SIZE HDW
GRP MATERIAL TYPE

DETAIL

WIDTH HEIGHT THICKNESS HEAD JAMB SILL

B233 F 4' - 0" 7' - 0" 1 1/2" 16 WD F3 2

B234 F 3' - 0" 7' - 0" 1 1/2" 6 WD F1

B236 F 3' - 0" 7' - 0" 1 1/2" 11 WD F1

B237A F 3' - 6" 7' - 0" 1 1/2" 3 WD F1

 3" = 1'-0"1 FLOOR CHANGES AT DOORS / THRESHOLD
 3" = 1'-0"2 DETAIL - HM JAMB @ GWB

 1/4" = 1'-0"5 DOOR TYPES

 1/4" = 1'-0"15 FRAME TYPES
 3" = 1'-0"10 DETAIL - RESCUE DOOR JAMB

NOT TO SCALE20 DETAIL - LEAD LINED DOOR FRAME

GLAZED OPENING SCHEDULE

No. Width Height Description Detail

1 5' - 0" 4' - 6" HM Frame with clear lead-lined 1/4" tempered glass 21/1-A-600

2 2' - 0" 3' - 10" Sliding Transaction Window 22/1-A-600,
HEAD
21/1-A-600 SIM.

1

XXX

XXX

XXX

 12" = 1'-0"21 DETAIL - LEAD LINED WINDOW FRAME

DOOR HARDWARE GROUPS

 6" = 1'-0"22 DETAIL - TRANSACTION WINDOW



REF.

EQUIPMENT NAME SIZE VV / VC / CC

EQUIPMENT SCHEDULE

REFRIGERATOR 3' X 2' VV1

# WATER

SERVICES

NP EP LOCATIONS

2

3

4

5

6

7

8

9

10

STAFF BREAK

MICROWAVE OVEN 2' X 1'-6" VV
STAFF BREAK, HOT LAB / DECAY

ICE MACHINE -- VV
STAFF BREAK, POST INJ. WAITING

TOASTER 2'-6" X 1'-6" VV
STAFF BREAK

READING STATION (RS-1) -- VV
DR. 1, DR. 2, DR. 3

READING STATION (RS-2) -- VV
RES OFF., READING

PRINTER CART 2' X 2' VV
RES OFF.

STRETCHER 7' X 3' VV
BONE DENSITY, NUCLEAR MED
HOLDING / SUPPORT

EXAM TABLE 3' X 6' VV
CONSULT UPTAKE

BIO DEX PROBE 3' X 6' VV
CONSULT UPTAKE

KEYBOARD TRAY -- VV
BONE DENSITY, RES OFFICE, HOOD, HOT LAB
DECAY, CIU / TECH, CARDIAC STRESS TEST,
CONTROL ROOM, NUCLEAR MED. HOLDING

BETA COUNTER 4' X 3' VV
RSO

PRINTER -- VV
RSO, HOT LAB / DECAY

CENTRIFUGE 17" DIAMETER VV
RSO

MONITOR 48" SCREEN SIZE VV
CONFERENCE, POST INJ. WAITING, FAMILY
WAITING

HAZARDOUS WASTE BOX 2' X 2' VV
CONTROL HAZARDOUS MATERIAL
STORAGE

DECAY VAULT 2'-8" X 2'-8" VV
HOT LAB / DECAY

HOT PLATE 1'-6" X 1'-6" VV
HOT LAB / DECAY

HOOD 5'-4" X 2'-10" VV
HOOD

RECLINER 3' X 5' VV
CARDIAC STRESS TEST

TREADMILL 2'-6" X 7' VV
CARDIAC STRESS TEST

DECAY VAULT
SHARPS CONTAINER 2' X 2' VV

DOSE ADMIN

CRASH CART 4-0"' X 2'-3" VV
ALCOVE

COPIER 3' X 3' VV
ALCOVE

METAL WIRE RACK 4' X 1'-6" VV
STORAGE

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

EQUIPMENT NAME SIZE VV / VC / CC

EQUIPMENT SCHEDULE

# WATER

SERVICES

NP EP LOCATIONS

BLANKET WARMER 2'-6" X 2'-6" VV
NUCLEAR MED HOLDING / SUPPORT

CHAIR W/
STORAGE -- VV

DOSE ADMIN

26

27

COFFEE MAKER 16" X 13" VV28

BIO REFRIGERATION -- VV29

STAFF BREAK

DOSE ADMIN

WORK STATION /
PROCESSING STATION VV30

EXISTING SCAN 1, SCAN 2

EX. GAMMA CAMERA (PATIENT
TABLE, DETECTOR, GANTRY) VV31A

EXISTING SCAN 1

GAMMA CAMERA (PATIENT
TABLE, DETECTOR, GANTRY)

VV32A
SCAN 2

UPS
VV33B

SPEC CT

WORK STATION VV34
BONE DENSITY

EKG VV35
CARDIAC STRESS TEST

EKG VV36
CARDIAC STRESS TEST

--

--

--

--

--

--

--

DISCOVERY W OPERATOR
CONSOLE VV37

BONE DENSITY
--

BONE DENSITY
DISCOVERY W TABLE

VV38
BONE DENSITY

--

-- --31B
--

--

EX. UPS VV31C
EXISTING SCAN 1

--

EX. COLLIMATOR
STORAGE UNIT VV31D

EXISTING SCAN 1
--

-- --32B --

UPS VV32C --

--
--32D --

--

SCAN 2

--

POWER GENERATOR VV33C
SPEC CT

--

WALL-MOUNTED AQUISITION
TABLE VV33D

SPEC CT
--

PORTABLE WORK STATION VV
SPEC CT

--33E

SPEC CT (GANTRY,
DETECTOR, PATIENT TABLE) VV33A

SPEC CT
--

PROCESSING STATION VV
SPEC CT

--33F

CHANGING STATION VV39
MENS RESTROOM, WOMENS RESTROOM

--

MOBILE LEAD SHIELD VV40
BONE DENSITY

--

INFECTIOUS WASTE
BASKET W/ LID

VV41
DOSE ADMIN

--

INSTRUMENTAL TABLE VV42
DOSE ADMIN

--

MAYO STAND VV43
DOSE ADMIN

--

MICROPRESSING
STATION

VV44
DOSE ADMIN

--

VV45
HOT LAB / DECAY

18" X 18"
HOT WATER BATH

VV46
HOT LAB / DECAY

24" X 24"
DOSE CALLIBRATOR

CC47
HOT LAB / DECAY, SCAN ROOM 1, SCAN ROOM 2

--
TOWEL DISPENSER

CC48
HOT LAB / DECAY

--
SOAP DISPENSER

VV, CC49
HOT LAB / DECAY, CIU TECH, BONE DENSITY, DR.
OFFICE 1, DR. OFFICE 2, DR. OFFICE 3, RSO,
NETWORK SUPERVISOR

24" X 30"
TACK BOARD

VV50
HOT LAB / DECAY

--
FLOW METER

VV51
N.M. SUPERVISOR, CIU TECH, CONFERENCE, DR.
OFFICE 1, DR. OFFICE 2, DR. OFFICE 3, RSO,
NETWORK SUPERVISOR

2' X 3'
WHITE BOARD

VV52
SCAN ROOM 1, SCAN ROOM 2, POST INJ
WAITING12" X 12"

HAND SANITIZER

VV53
SCAN ROOM 1, SCAN ROOM 2

--
PRESSURE MONITOR

CC54
HAC

--
MOP RACK

CC55
HAC

--
SHELF

CC56
HAC

--
FLOOR SINK

VV57
CLEAN SUPPLY

72" X 28"
SUPPLY CART

VV58
READING

2' X 3'
BOOK SHELVING

VV59
RSO

37" X 72"
UPTAKE PROBE

VV60
RSO

12" X 18"
WELL COUNTER

VV61
CONFERENCE

27"X 24"
COPY MACHINE

VV62
HOT LAB / DECAY

24" X 24"
BRICK VAULT

CC63
STAFF BREAK72"H X 12"W X 18"DDOUBLE TIER LOCKERS

--64
--

--
--

--65
--

--
--

--66
--

--
--

--67
--

--
--

VA PROVIDED AND VA INSTALLED.
VA PROVIDED AND CONTRACTOR INSTALLED.
CONTRACTOR PROVIDED AND CONTRACTOR INSTALLED.
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EQUIPMENT SCHEDULE SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-601

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

N

 1/8" = 1'-0"1 OVERALL EQUIPMENT PLAN

2 05/29/14ADDENDUM #2



CODE ITEM MANUFACTURER DESCRIPTION REMARKS

AT-1 ACOUSTICAL ARMSTRONG ULTIMA

CEILING TILE SQUARE LAY-IN

2' X 2' X 3/4"

CPT-1 CARPET TILE SHAW CONTRACT GROUP PRAIRIE TILE 59525

LILY POND 23310

24"X24"

GRID-1 CEILING GRID ARMSTRONG PRELUDE XL

15/16" WHITE

P-1 PAINT BENJAMIN MOORE HC-6

P-2 PAINT BENJAMIN MOORE HC-150

P-3 PAINT BENJAMIN MOORE HC-471

P-5 PAINT BENJAMIN MOORE I-02 3

SUPER WHITE

P-6 PAINT BENJAMIN MOORE HC-44 4

LENOX TAN

SEMI-GLOSS FINISH

PL-1 PLASTIC LAMINATE WILSONART 7909-78 5

FUSION MAPLE

7

RB-1 RESILIENT BASE JOHNSONITE VINYL BASE 6
6" H. COVE &  STRAIGHT

150 WETLANDS

RB-2 RESILIENT BASE JOHNSONITE VINYL BASE

6" H. COVE

71 STORM CLOUD

S-1 SOLID SURFACE INPRO BIOPRISM 14, 15

BUFF P9071

S-2 SOLID SURFACE CORIAN MINERAL 9

WP-1 WALL  PANEL SPEC TRIM VEN4MA

ACRYLIC / PVC SHEET

13 MAPLE

WSF-1 WELDED SEAM JOHNSONITE ACCZENT WOOD 12

SHEET VINYL 3003 MEDIUM BEECH WB

6'-6" W

WSF-3 WELDED SEAM JOHNSONITE MELODIA 12

SHEET VINYL 629 MOTTLED BLUE

6'-6" W

CORNER GUARD CONSTRUCTION SPECIALTIES ACROVYN

STAINLESS STEEL

CO-8

CRASH RAIL CONSTRUCTION SPECIALTIES ACROVYN

CLASSIC MAPLE

REMARKS - MATERIAL SCHEDULE

1. INSTALL WITH CEILING TILE CLIPS

2. INSTALLATION MONOLITHIC;  5% OVERSTOCK

3. EGGSHELL ON PARTITIONS; FLAT ON GWB CEILINGS AND BULKHEADS

4. DOOR FRAME PAINT

BASE & WALL CABINETS

7. INSTALL WITH WSF-3

8. BASE 6" H; WALL EPOXY WAINSCOT 4'-0" AFF

9. VANITIES, WINDOW SILLS & COUNTER TOPS IN MEDICAL ROOMS

10. COUNTER TOPS IN OFFICE ROOMS

11. WALL PANEL SYSTEM TS2000 SHADOWLINE
EDGE SHA-101 &  HORIZONTAL JOINT SHA-110; SEE DETAILS 1-A-500

12. HEAT WELD ROD COLOR TBD

INSTALL COVE W/ WSF-1; STRAIGHT W/ CPT-1 & ON CASEWORK

SCR-48N

MATERIAL SCHEDULE

2

WINDHAM CREAM

YARMOUTH BLUE

TEA LIGHT

P-4 PAINT BENJAMIN MOORE 2128-40

OXFORD GRAY

WSF-2 WELDED SEAM JOHNSONITE MELODIA 12

SHEET VINYL 620 BEACHFRONT

13

13. 6'-8" H INSTALLED ABOVE 6" H BASE

HANDRAIL CONSTRUCTION SPECIALTIES ACROVYN

CLASSIC MAPLE

HRB-4CN

14.

AT-2 ACOUSTICAL ARMSTRONG ULTIMA  HEALTH ZONE

CEILING TILE SQUARE LAY-IN

2' X 2' X 3/4"

S-3 SOLID SURFACE CORIAN GREEN TEA

1

WAINSCOT TO UNDERSIDE OF GAS DEVICE FACEPLATE; QUARTER ROUND
TOP EDGE

WSF-4 WELDED SEAM JOHNSONITE RUBY 12

SHEET VINYL 029 NEW MAPLE

EGGSHELL FINISH

EGGSHELL FINISH

EGGSHELL FINISH

EGGSHELL FINISH

EGGSHELL / FLAT FINISH

1/4" T

10

11

SC-1 SPECIAL COATING SHERWIN  WILLIAMS SW 7006 EXTRA WHITE 15

15. FULL HEIGHT SOLID SURFACE ON BACK WALL OF ALCOVE AT WATER COOLERS

5.

6.

EPY-1 EPOXY DUR-A-FLEX DURA-A-QUARTZ

Q28-16

ORANGE PEEL FINISH

8

SEMI-GLOSS FINISHHI-BILD WATER BASED
CATALYZED EPOXY

16

16

16. HANDRAIL & CRASH RAIL IN CORRIDOR H216  TO MATCH EXISTING CORRIDOR
STANDARD PROFILE & COLOR

NOTE:
The products and manufacturers listed in the Finish Schedule are to be used as a “basis of design”. Equal
products by other manufacturers may be considered given the product meets the salient characteristics
indicated in the specifications and is similar in color, pattern and design.

Remarks - Room Finish Schedule:
1.  EPY-1 wainscot
2.  Match existing floor and base in adjacent spaces - field verify
3.  Paint GWB bulkhead
4.  Paint existing and new GWB ceiling
5.  Cubical curtain - ArcCom Nami AC-33101 Surf #2  Mesh top 18"-20" with track and pop out carriers
6.  Manual Shades - Mecho Equinox Blackout 0100 Series (opaque) 0106 Dusk w/ Mecho 5 bracket
7.  Manual Shades - Mecho ThermoVeil Dense Basket Weave 1500 Series (3% open) 1513 Grey w/ Mecho 5 bracket
8.  Manual Shades - Mecho ThermoVeil Dense Basket Weave 2100 Series (10% open) 1513 Grey w/ Mecho 5 bracket
9.  Replace window sills with S-2
10. S-1 wainscot
11.  S-1 at back wall of alcove at water coolers
12.  Handrail & crash rail in Corridor H216 to match existing corridor standard profile & color
13.  Accordion partition finish selected by architect
14.  Provide water resistant GWB at all walls in this room

NOTE:
The products and manufacturers listed in the Finish Schedule are to be used as a “basis of design”. Equal
products by other manufacturers may be considered given the product meets the salient characteristics
indicated in the specifications and is similar in color, pattern and design.
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ROOM FINISH AND MATERIAL SCHEDULE SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

1-A-602

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

ROOM FINISH SCHEDULE - PHASE 1

NUMBER ROOM NAME FLOOR BASE

WALLS

CLNG CASEWORK REMARKSNORTH EAST SOUTH WEST

B217A DATA SEALED CONC. RB-2 P-5 P-5 P-5 P-5 - 4

B218 HAC EPY-1 EPY-1 SC-1 / EPY-1 SC-1 / EPY-1 SC-1 / EPY-1 SC-1 / EPY-1 AT-2 14

B219 RSO WSF-3 RB-2 P-3 P-3 P-3 P-3 AT-1 / P-5 PL-1 / S-3 3, 7, 9

B219A DEPUTY RSO CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 / P-5 3, 7, 9

B220 READING CPT-1 RB-1 P-4 P-4 P-4 P-4 AT-1 / P-5 3, 6, 9

B220A RES. OFF CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 / P-5 PL-1 / S-3 3, 7, 9

B221 DR. 3 CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 / P-5 3, 7, 9

B221A DR. 2 CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 3, 7, 9

B222 DR. 1 CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 / P-5 3, 7, 9

B223 STAFF / BREAK WSF-1 RB-1 P-3 P-3 P-3 P-3 AT-1 PL-1 / S-3 3, 7, 9

B224 S. TOILET EPY-1 EPY-1 P-2 / EPY-1 P2 / EPY-1 P-2 / EPY-11 P 2 / EPY-1 P-5 1

B224A STORAGE WSF-3 RB-2 P-2 P-2 P-2 P-2 AT-1 9

B225 POSSIBLE OIT SPACE

B225A POSSIBLE OIT SPACE

B226 VACANT

B227 EXISTING NETWORKING SPECIALIST

B227A EXISTING OFFICE

B227B VACANT

B228 EQUIPMENT ROOM WSF-3 RB-2 P-3 P-3 P-3 P-3 AT-1 / P-5 3, 7, 9

B228A NETWORKING SUPERVISOR CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1 / P-5 3, 7, 9

B228B CONS. UPTAKE WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-1

B229 NUC. MED SUPERVISOR CPT-1 RB-1 P-3 P-3 P-3 P-3 AT-1

B240 HOT LAB / DECAY WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-2 / P-5 PL-1 / S-2 3

B240A CONTROL / HAZ MAT STOR. WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-2

B240B HOOD WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-2 / P-5 PL-1 / S-2 3

B241 BONE DENS. WSF-2 WSF-2 P-2 P-1 P-1 P-1 AT-1 / P-5 PL-1 / S-2 3, 5

B242 CONFERENCE WSF-1 RB-1 P-2 P-2 P-4 P-2 AT-1

B242A STORAGE WSF-3 RB-2 P-2 P-2 P-2 P-2 AT-1

B243 SOILED UTIL. WSF-3 WSF-3 SC-1 SC-1 SC-1 SC-1 AT-2 / P-5 PL-1 / S-2 3, 14

B244 ELECTRICAL SEALED CONC. RB-2 P-5 P-5 P-5 P-5 -

B244A DATA SEALED CONC. RB-2 P-5 P-5 P-5 P-5 -

H216 CORRIDOR EX EX / RB-1 P-1 / S-1 - EX - EX 11, 12

H217 CORRIDOR WSF-1 / WSF-4 RB-1 P-1 P-1 / 2 P-1 P-3 AT-1

ROOM FINISH SCHEDULE - PHASE 2

NUMBER ROOM NAME FLOOR BASE

WALLS

CLNG CASEWORK REMARKSNORTH EAST SOUTH WEST

B230 EXISTING SCAN 1 WSF-2 WSF-2 P-1 P-1 P-1 P-4 AT-1 / P-5 PL-1 / S-2 3, 6, 9

B231 SCAN 2 WSF-2 WSF-2 P-1 P-4 P-1 P-1 AT-1 / P-5 PL-1 / S-2 3, 6, 9

B232 CIU / TECH WSF-1 RB-1 P-1 P-1 P-1 P-1 AT-1 / P-5 PL-1 / S-2 3, 8, 9

B237 FAMILY WAITING WSF-1 RB-1 P-2 WP-1 P-1 P-1 AT-1 / P-5 3

B237A POST INJ. WAITING WSF-1 RB-1 P-1 P-2 P-1 P-1 AT-1 PL-1 / S-2

B237B PT MENS EPY-1 EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-5 1

B237C PT WOMENS EPY-1 EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-2 / EPY-1 P-5 1

B238 DOSE ADMIN WSF-2 WSF-2 P-1 P-1 P-2 P-1 AT-2 / P-5 PL-1 / S-2 3

B239 CARDIAC STRESS TEST WSF-2 WSF-2 P-5 P-5 P-5 P-5 AT-1 PL-1 / S-2 5, 13

B239A CARDIAC STRESS TEST

B245 MENS EPY-1 EPY-1 P-2 / EPY-1 P2 / EPY-1 P-2 / EPY-1 P 2 / EPY-1 P-5 PL-1 / S-3 1

B246 WOMENS EPY-1 EPY-1 P-2 / EPY-1 P2 / EPY-1 P-2 / EPY-1 P 2 / EPY-1 P-5 PL-1 / S-3 1

H210 ELEVATOR LOBBY EX EX EX EX EX EX EX

H213 CORRIDOR WSF-1 / WSF-4 RB-1 P-1 P-1 P-2 - AT-1 / P-5 3

ROOM FINISH SCHEDULE - PHASE 3

NUMBER ROOM NAME FLOOR BASE

WALLS

CLNG CASEWORK REMARKSNORTH EAST SOUTH WEST

2053 EXIST SPEC. CT. READ EX EX EX EX EX EX EX

A235 EXISTING CONTROL EX EX EX EX EX EX EX

A236 EXIST SPEC CT EX MATCH EXISTING MATCH EX EX EX MATCH EX EX

A241A EQ. ROOM MATCH EXISTING MATCH EXISTING P-5 P-5 P-5 P-5 - 2

B233 SPEC CT WSF-2 WSF-2 P-1 P-1 P-1 P-4 AT-1 / P-5 PL-1 / S-2 3, 6, 9

B234 CONTROL ROOM WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-1 PL-1 / S-2 6, 9

B235 NUCLEAR MED. HOLDING /
SUPPORT

WSF-1 RB-1 P-1 / S-1 P-2 P-1 / S-1 P-1 AT-1 / P-5 PL-1 / S-2 3, 5, 10

B236 CLEAN SUPPLY WSF-2 WSF-2 P-1 P-1 P-1 P-1 AT-1

B239B STORAGE WSF-1 RB-1 P-1 P-1 P-1 P-1 AT-1

H212 CORRIDOR WSF-1 / WSF-4 RB-1 P-1 P-1 P-1 P-2 AT-1 / P-5 3

H214 ALCOVE WSF-1 RB-1 - P-2 P-2 P-2 AT-1 / P-5 3

H215 CORR. WSF-1 RB-1 - P-2 P-2 P-2 AT-1

N

 1/8" = 1'-0"1 FINISH PLAN - PARTIAL 2ND FLOOR ARCHITECTURAL PLAN
 1/2" = 1'-0"2 ENLARGED PLAN - FINISH PLAN DETAIL AT CORRIDORS
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MECHANICAL GENERAL RENOVATION NOTES:
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A
DIFFERENT SIZE THAN THE CEILING TILES.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR
EITHER REGULAR GRID CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF
GRID; COORDINATE WITH THE ARCHITECTURAL REFLECTED CEILING PLANS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR
SHORT PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL
INTERRUPTIONS SHALL BE SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL
NEW SERVICES ARE COMPLETE AND READY FOR FINAL CONNECTION.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES,
HOURS OF CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR
LOCATION REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE
CHANGES WILL BE CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT
REQUIREMENTS. ALL SUCH SCOPE CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN
WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON
THE DRAWINGS ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND
ELEVATION OF ALL WORK. PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC.,
REQUIRED FOR A COMPLETE SYSTEM.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING
BEFORE COMMENCEMENT OF WORK.

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP
OF THE JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF
CONDUITS, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC
EQUIPMENT THAT OBSTRUCTS ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER
HVAC COMPONENTS NEEDING MAINTENANCE OR OPERATIONS ACCESS.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING
QUADRANT IN ADDITION TO THE DAMPER IN THE NECK OF THE AIR DEVICE.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES,
PLUMBING VENTS, ETC.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON
FLOW DIAGRAMS SHALL TAKE PRECEDENCE.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR
CONNECTIONS TO UNITS.

THESE GENERAL NOTES APPLY TO ALL WORK.

COORDINATE SHUT-DOWNS WITH VA COR.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

CONSULTANTS: ARCHITECT/ENGINEERS:

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel
Fax

314.621.4343
314.621.0261

MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel
Fax

636.530.7770
636.530.7877

RECORD DOCUMENTS
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.

10.2 910 68 7.51112

OFFICE
A188EXAM

A189

EXAM
A190

HAC
A192

OFFICE
SUPER.

A183
OFFICE

A184
OFFICE

A185

10.211

151616.217.219 1718

R

S

T

SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

657-CSI-400

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

08-26-14

CONSULTANTS: ARCHITECT/ENGINEERS:

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel
Fax

314.621.4343
314.621.0261

MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel
Fax

636.530.7770
636.530.7877

RECORD DOCUMENTS

PHASE LEGEND

PHASE 3

PHASE 2

PHASE 1

1-MD-101C



10.2 1011121314

151616.217.219 1718

L

M

N

O

P

Q

R

S

T

K

J

L.9

N.2

STORAGE
B218

TELECOM
B217A

ELEC.
B217

SUPERVISOR
NUCLEAR

MED.
NETWORK

B219

OI&T
REGION

2BCS
TECH.
B220

RADIATION
SAFETY
OFFICER

B221

VAULT
B223A

STORAGE
B222

STORAGE
B223

WORKROOM
B225A

RADIO
PHARMACY

B225

WORKROOM
B226

NUCLEAR
MED.

READING
B227

NUCLEAR
MED.

NETWORK
B228

SERVER
B229

SCAN 1
B230

SCAN 2
B231

SCAN 3
B232

SCAN 4
B233

WORKROOM
B235

ULTRASOUND
B236

STORAGE
B239A

HOUSEKEEPING
B237

INJECTION
B239

CLEAN
LINEN
B238

STORAGE
B245

PROCESSING
B246SUPERVISOR

NUCLEAR
MED.
B247

STAFF
PHYSICIAN

B248
CONF.
B251

NUCLEAR
MED.

READING
B244

STORAGE
B243A

STAFF
PHYSICIAN

B250

STAFF
PHYSICIAN

B249STAIR 3
S203

STAIR 4
S204

MEN
B240

WOMEN
B241

STAFF
REST.
B242

RECEPTION
B243

BONE
DENSITY

B224

121314

M

N

O

P

L.9

N.2

9.

8.

7.

6.

5.

4.

3.

2.

1.

MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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NUCLEAR MEDICINE
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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MECHANICAL GENERAL DEMOLITION NOTES:

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

SEE ARCHITECTURAL DRAWINGS FOR ARCHITECTURAL DEMOLITION. REFER TO MEP AND
SPRINKLER DEMOLITION PLANS FOR MEP AND SPRINKLER DEMOLITION.

THESE DRAWINGS MAY NOT FULLY DEPICT ALL AS-BUILT CONDITIONS, CONTRACTOR SHALL
FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS. NOTIFY THE
ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

WHERE ITEMS ARE REMOVED, UTILITIES AND THE AREA FROM WHICH THE ITEMS HAVE BEEN
REMOVED SHALL BE LEFT IN SUCH A MANNER THAT IS SAFE FOR BOTH PEOPLE AND
PROPERTY ON A DAILY BASIS.

WHEREVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED
OTHERWISE. AFTER REMOVAL; FLOORS, WALLS AND CEILINGS SHALL BE PATCHED AND
FINISHED TO MATCH ADJOINING SURFACES.

CONTRACTOR SHALL USE CAUTION WHEN REMOVING DUCTS TO AVOID DAMAGE TO
ELECTRICAL WIRING THAT IS TO REMAIN. NOTIFY GC AND EC IF WIRING IS FOUND
ATTACHED TO DUCTWORK.

REMOVE DUCTS AND EQUIPMENT SHOWN CROSS HATCHED OR DASHED.

THESE GENERAL NOTES APPLY TO ALL DEMOLITION WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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MECHANICAL PARTIAL 2ND, 3RD & 4TH DUCTWORK
RENOVATION PLANS - PH 1

RENOVATE NUCLEAR MEDICINE

1-M-101A

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION

08-26-14 SFD SSC

NEW PRESSURE INDEPENDENT VARIABLE AIR VOLUME BOX WITH HOT WATER REHEAT COIL, TYP.

NEW PIPING/CABLE TRAY SHOWN FOR REFERENCE. SEE ELCTRICAL DRAWINGS FOR LOCATIONS.

EXISTING TO REMAIN.

WORK TO BE DONE AFTER HOURS. COORDINATE WITH COR.

REBALANCE TO CFM SHOWN.

NEW PENETRATION THROUGH CONCRETE FLOOR/ROOF. REFER TO STRUCTURAL DRAWINGS.

NEW AHU ON SEISMIC ROOF CURB.

EXPOSED DUCTWORK ON ROOF.

NEW FIRE/SMOKE DAMPER IN FLOOR. SEE DETAIL.

RELOCATE EXISTING AIR DEVICE AS INDICATED.

BALANCE CONTRACTOR TO PRE-READ EXISTING AIRFLOW AT THIS LOCATION PRIOR TO NEW WORK.
 BALANCE TO PRE-READ AIRFLOW AFTER NEW WORK HAS BEEN COMPLETED.

TEMPORARY DUCT TO SERVE PHASE 2 & 3 AREAS.

AT PENETRATION THROUGH FIRE RATED CORRIDOR WALL, PROVIDE APPROVED
FIRESTOPPING AT BOTH SIDES OF THE WALL, TYPICAL. COORDINATE WITH GENERAL CONTRACTOR.

RELOCATE EXISTING WALK IN COOLER CONTROLS.

EXTEND 6" TO EXISTING FAN COIL UNIT. BALANCE TO 100 CFM.

PIPING SHOWN FOR REFERENCE ONLY.

DUCT MOUNTED SMOKE DETECTOR PROVIDED BY EC, INSTALLED BY M.C.

DUCT MOUNTED STATIC PRESSURE SENSOR. COORDINATE WITH CONTROLS CONTRACTOR.

INSTALL EXTERIOR DUCTWORK ON UNITSTRUT SUPPORTS ON BASE RAILS. PROVIDE INSULATION AND
ALUMINUM JACKET PER SPECIFICATIONS.

EXISTING CEILING IN THIS AREA IS BEING REPLACED WITH NEW TILE CEILING. RELOCATE EXISTING AIR
DEVICE INTO NEW CEILING GRID. EXISTING SYSTEMS BELOW CEILING TO REMAIN BELOW NEW CEILING.

MECHANICAL KEYED NOTES:

2

1

3

4

5

6

7

8

9

10

11

 1/8" = 1'-0"
MECHANICAL PARTIAL 3RD FLOOR DUCTWORK RENOVATION PLAN - PHASE 1

 1/8" = 1'-0"
MECHANICAL PARTIAL 4TH FLOOR DUCTWORK RENOVATION PLAN - PHASE 1

NORTH

NORTH

NORTH

12

 1/8" = 1'-0"
MECHANICAL PARTIAL 2ND FLOOR DUCTWORK RENOVATION PLAN - PHASE 1

13

PHASE 1
PHASE 2
PHASE 3

PHASE LEGEND

COORDINATE SHUT-DOWNS WITH VA COR.

 THESE GENERAL NOTES APPLY TO ALL WORK.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR CONNECTIONS TO UNITS.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON FLOW DIAGRAMS
SHALL TAKE PRECEDENCE.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES, PLUMBING VENTS,
ETC.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING QUADRANT.

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF CONDUITS,
PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC EQUIPMENT THAT OBSTRUCTS
ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER HVAC COMPONENTS NEEDING MAINTENANCE
OR OPERATIONS ACCESS.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP OF THE
JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING BEFORE
COMMENCEMENT OF WORK.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON THE DRAWINGS
ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND ELEVATION OF ALL WORK.
PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC., REQUIRED FOR A COMPLETE SYSTEM.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR LOCATION
REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE CHANGES WILL BE
CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT REQUIREMENTS. ALL SUCH SCOPE
CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD
A DISCREPANCY OR OMISSION BE FOUND.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES, HOURS OF
CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR SHORT
PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL INTERRUPTIONS SHALL BE
SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL NEW SERVICES ARE COMPLETE AND
READY FOR FINAL CONNECTION.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR EITHER REGULAR GRID
CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF GRID; COORDINATE WITH THE
ARCHITECTURAL REFLECTED CEILING PLANS.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A DIFFERENT SIZE THAN THE
CEILING TILES.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON THE PLANS.
REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING CEILING. NOTIFY OWNER OF ANY
EXISTING CEILING TILES THAT ARE ALREADY DAMAGED PRIOR TO THE START OF WORK.

1.
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3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

MECHANICAL GENERAL RENOVATION NOTES:
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 1/8" = 1'-0"
MECHANICAL PARTIAL NORTH 3RD FLOOR DUCTWORK RENOVATION PLAN - PHASE 1

NORTH
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MECHANICAL PARTIAL 2ND & 5TH FLOOR DUCTWORK
RENOVATION PLANS - PH 2

RENOVATE NUCLEAR MEDICINE

1-M-101B

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION

08-26-14 SFD SSC

 1/8" = 1'-0"
MECHANICAL PARTIAL 2ND FLOOR DUCTWORK RENOVATION PLAN - PHASE 2  1/8" = 1'-0"

PARTIAL 5TH FLOOR DUCTWORK RENOVATION PLAN - PHASE 2

TEMPORARY DUCTWORK TO SERVE PHASE 2 AND 3 AREAS.

MAINTAIN SERVICE CLEARANCES.

EXISTING TO REMAIN.

NEW EXHAUST FAN ON ROOF RAILS. SEE DETAILS.

REBALANCE TO CFM SHOWN.

NEW AHU ON SEISMIC ROOF CURB.

EXPOSED DUCTWORK ON ROOF.

RELOCATE EXISTING AIR DEVICE AS INDICATED.

CAP DUCT FOR PHASE 3 WORK.

AT PENETRATION THROUGH FIRE RATED CORRIDOR WALL, PROVIDE
APPROVED FIRESTOPPING AT BOTH SIDES OF THE WALL, TYPICAL.
COORDINATE WITH GENERAL CONTRACTOR.

PROVIDE ROOM PRESSURE MONITORING. COORDINATE WITH
CONTROLS CONTRACTOR.

NEW PIPE/CABLE TRAY SHOWN FOR REFERENCE ONLY, TYPICAL.

DUCT MOUNTED STATIC PRESSURE SENSOR. COORDINATE WITH
CONTROLS CONTRACTOR.

DUCT MOUNTED SMOKE DETECTOR PROVIDED BY EC, INSTALLED
BY M.C.

STRAIGHT DUCT SIZE PER MANUFACTURER'S RECOMMENDATIONS.

INSTALL BOTTOM OF EXHAUST GRILLE AT 7" AFF.

PROVIDE ACCESS PANEL FOR BALANCE DAMPER ACCESS ABOVE
HARD CEILING.

TEMPORARY DUCT TO SERVE PHASE 3.

BALANCE CONTRACTOR TO PRE-READ EXISTING AIRFLOW AT THIS
LOCATION PRIOR TO NEW WORK. BALANCE TO PRE-READ AIRFLOW
AFTER NEW WORK HAS BEEN COMPLETED. NEW DAMPER TO BE
OPPOSED BLADE TYPE PER SPECIFICATIONS.

LABEL DUCTWORK, "HAZARDOUS - XENON GAS".

LABEL EXHAUST FAN, "HAZARDOUS - XENON GAS"

PROVIDE RIGID DUCTWORK ON XENON EXHAUST RUNOUTS. DO
NOT USE FLEX DUCTWORK.

MECHANICAL KEYED NOTES:

2
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7
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PHASE 1
PHASE 2
PHASE 3

PHASE LEGEND

NORTH
NORTH
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 1/8" = 1'-0"1 EF-3 ELEVATION

13

14

15

16

17

18

19

COORDINATE SHUT-DOWNS WITH VA COR.

 THESE GENERAL NOTES APPLY TO ALL WORK.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR CONNECTIONS TO UNITS.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON FLOW DIAGRAMS
SHALL TAKE PRECEDENCE.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES, PLUMBING VENTS,
ETC.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING QUADRANT.

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF CONDUITS,
PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC EQUIPMENT THAT OBSTRUCTS
ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER HVAC COMPONENTS NEEDING MAINTENANCE
OR OPERATIONS ACCESS.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP OF THE
JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING BEFORE
COMMENCEMENT OF WORK.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON THE DRAWINGS
ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND ELEVATION OF ALL WORK.
PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC., REQUIRED FOR A COMPLETE SYSTEM.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR LOCATION
REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE CHANGES WILL BE
CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT REQUIREMENTS. ALL SUCH SCOPE
CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD
A DISCREPANCY OR OMISSION BE FOUND.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES, HOURS OF
CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR SHORT
PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL INTERRUPTIONS SHALL BE
SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL NEW SERVICES ARE COMPLETE AND
READY FOR FINAL CONNECTION.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR EITHER REGULAR GRID
CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF GRID; COORDINATE WITH THE
ARCHITECTURAL REFLECTED CEILING PLANS.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A DIFFERENT SIZE THAN THE
CEILING TILES.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON THE PLANS.
REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING CEILING. NOTIFY OWNER OF ANY
EXISTING CEILING TILES THAT ARE ALREADY DAMAGED PRIOR TO THE START OF WORK.
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MECHANICAL GENERAL RENOVATION NOTES:
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MECHANICAL PARTIAL 2ND & 5TH FLOOR DUCTWORK
RENOVATION PLANS - PH 3

RENOVATE NUCLEAR MEDICINE

1-M-101C

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION

08-26-14 SFD SSC

 1/8" = 1'-0"
PARTIAL 2ND FLOOR DUCTWORK RENOVATION PLAN - PHASE 3

NEW PRESSURE INDEPENDENT VARIABLE AIR VOLUME BOX WITH HOT WATER REHEAT COIL, TYPICAL.

NEW PIPING/CABLE TRAY SHOWN FOR REFERENCE.

EXISTING TO REMAIN.

WORK TO BE DONE AFTER HOURS. COORDINATE WITH COR.

REBALANCE TO CFM SHOWN.

INSTALL BOTTOM OF EXHAUST GRILLE AT 7" AFF.

AT PENETRATION THROUGH FIRE RATED CORRIDOR WALL, PROVIDE APPROVED FIRESTOPPING AT
BOTH SIDES OF THE WALL, TYPICAL. COORDINATE WITH GENERAL CONTRACTOR.

CAP DUCT FOR FUTURE CT SCAN HVAC WORK.

PROVIDE ROOM PRESSURE MONITORING. COORDINATE WITH CONTROLS CONTRACTOR.

MECHANICAL KEYED NOTES:

2

1

3

4

5

6

7

COORDINATE SHUT-DOWNS WITH VA COR.

 THESE GENERAL NOTES APPLY TO ALL WORK.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR CONNECTIONS TO UNITS.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON FLOW DIAGRAMS
SHALL TAKE PRECEDENCE.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES, PLUMBING VENTS,
ETC.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING QUADRANT.

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF CONDUITS,
PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC EQUIPMENT THAT OBSTRUCTS
ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER HVAC COMPONENTS NEEDING MAINTENANCE
OR OPERATIONS ACCESS.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP OF THE
JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING BEFORE
COMMENCEMENT OF WORK.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON THE DRAWINGS
ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND ELEVATION OF ALL WORK.
PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC., REQUIRED FOR A COMPLETE SYSTEM.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR LOCATION
REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE CHANGES WILL BE
CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT REQUIREMENTS. ALL SUCH SCOPE
CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD
A DISCREPANCY OR OMISSION BE FOUND.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES, HOURS OF
CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR SHORT
PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL INTERRUPTIONS SHALL BE
SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL NEW SERVICES ARE COMPLETE AND
READY FOR FINAL CONNECTION.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR EITHER REGULAR GRID
CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF GRID; COORDINATE WITH THE
ARCHITECTURAL REFLECTED CEILING PLANS.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A DIFFERENT SIZE THAN THE
CEILING TILES.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON THE PLANS.
REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING CEILING. NOTIFY OWNER OF ANY
EXISTING CEILING TILES THAT ARE ALREADY DAMAGED PRIOR TO THE START OF WORK.
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 1/8" = 1'-0"
PARTIAL 3RD FLOOR DUCTWORK RENOVATION PLAN - PHASE 3

NORTH
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1.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A
DIFFERENT SIZE THAN THE CEILING TILES.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR
EITHER REGULAR GRID CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF
GRID; COORDINATE WITH THE ARCHITECTURAL REFLECTED CEILING PLANS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR
SHORT PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL
INTERRUPTIONS SHALL BE SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL
NEW SERVICES ARE COMPLETE AND READY FOR FINAL CONNECTION.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES,
HOURS OF CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR
LOCATION REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE
CHANGES WILL BE CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT
REQUIREMENTS. ALL SUCH SCOPE CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN
WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON
THE DRAWINGS ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND
ELEVATION OF ALL WORK. PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC.,
REQUIRED FOR A COMPLETE SYSTEM.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING
BEFORE COMMENCEMENT OF WORK.

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP
OF THE JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF
CONDUITS, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC
EQUIPMENT THAT OBSTRUCTS ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER
HVAC COMPONENTS NEEDING MAINTENANCE OR OPERATIONS ACCESS.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING
QUADRANT IN ADDITION TO THE DAMPER IN THE NECK OF THE AIR DEVICE.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES,
PLUMBING VENTS, ETC.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON
FLOW DIAGRAMS SHALL TAKE PRECEDENCE.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR
CONNECTIONS TO UNITS.

THESE GENERAL NOTES APPLY TO ALL WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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1.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A
DIFFERENT SIZE THAN THE CEILING TILES.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR
EITHER REGULAR GRID CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF
GRID; COORDINATE WITH THE ARCHITECTURAL REFLECTED CEILING PLANS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR
SHORT PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL
INTERRUPTIONS SHALL BE SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL
NEW SERVICES ARE COMPLETE AND READY FOR FINAL CONNECTION.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES,
HOURS OF CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR
LOCATION REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE
CHANGES WILL BE CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT
REQUIREMENTS. ALL SUCH SCOPE CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN
WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON
THE DRAWINGS ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND
ELEVATION OF ALL WORK. PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC.,
REQUIRED FOR A COMPLETE SYSTEM.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING
BEFORE COMMENCEMENT OF WORK.

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP
OF THE JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF
CONDUITS, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC
EQUIPMENT THAT OBSTRUCTS ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER
HVAC COMPONENTS NEEDING MAINTENANCE OR OPERATIONS ACCESS.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING
QUADRANT IN ADDITION TO THE DAMPER IN THE NECK OF THE AIR DEVICE.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES,
PLUMBING VENTS, ETC.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON
FLOW DIAGRAMS SHALL TAKE PRECEDENCE.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR
CONNECTIONS TO UNITS.

THESE GENERAL NOTES APPLY TO ALL WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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1.

REMOVE AND REPLACE CEILING TILES AS NEEDED TO PERFORM THE WORK INDICATED ON
THE PLANS. REPLACE ANY DAMAGED TILES WITH NEW TILES THAT MATCH THE EXISTING
CEILING. NOTIFY OWNER OF ANY EXISTING CEILING TILES THAT ARE ALREADY DAMAGED
PRIOR TO THE START OF WORK.

PROVIDE SUPPLEMENTAL "TEES" FOR THE CEILING GRID WHERE DIFFUSERS ARE A
DIFFERENT SIZE THAN THE CEILING TILES.

AIR DEVICES SHALL BE SIZED TO MATCH THE CEILING GRID. FURNISH AIR DEVICES FOR
EITHER REGULAR GRID CEILINGS OF FOR NARROW GRID CEILINGS OR FOR BOTH TYPES OF
GRID; COORDINATE WITH THE ARCHITECTURAL REFLECTED CEILING PLANS.

ALL UTILITIES SERVING EXISTING AREAS SHALL REMAIN IN SERVICE AT ALL TIMES EXCEPT FOR
SHORT PERIODS OF INTERRUPTION FOR TIE IN OF NEW SERVICES TO EXISTING. ALL
INTERRUPTIONS SHALL BE SCHEDULED WITH OWNER AND SHALL NOT BE SCHEDULED UNTIL
NEW SERVICES ARE COMPLETE AND READY FOR FINAL CONNECTION.

THE WORK ON THIS PROJECT WILL BE PHASED. SEE THE PLANS FOR SEQUENCE OF PHASES,
HOURS OF CONSTRUCTION AND ADDITIONAL REQUIREMENTS.

NO CHANGES IN CONTRACT PRICE WILL BE ALLOWED FOR MINOR CHANGES IN LAYOUT OR
LOCATION REQUIRED TO AVOID INTERFERENCES, OBSTRUCTIONS, ETC. CONTRACT PRICE
CHANGES WILL BE CONSIDERED ONLY FOR CHANGES IN THE SCOPE OF THE PROJECT
REQUIREMENTS. ALL SUCH SCOPE CHANGES AND PRICE REVISIONS MUST BE AUTHORIZED IN
WRITING. NOTIFY THE ENGINEER AT ONCE SHOULD A DISCREPANCY OR OMISSION BE FOUND.

LOCATIONS OF NEW EQUIPMENT, DUCTWORK, PIPING, AND ASSOCIATED ITEMS SHOWN ON
THE DRAWINGS ARE SCHEMATIC. CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND
ELEVATION OF ALL WORK. PROVIDE OFFSETS, FITTINGS, TRANSITIONS, EXTENSIONS, ETC.,
REQUIRED FOR A COMPLETE SYSTEM.

MAINTAIN MINIMUM OF 4'-0" BETWEEN BRANCH TAKE OFFS.

COORDINATE DUCTWORK WITH ALL MECHANICAL, SPRINKLER AND PLUMBING PIPING
BEFORE COMMENCEMENT OF WORK.

THERMOSTATS AND ROOM TEMPERATURE SENSORS SHALL BE MOUNTED AT 4'-0" TO THE TOP
OF THE JUNCTION BOX THAT THE DEVICE IS MOUNTED ON.

FLEXIBLE DUCT LENGTH SHALL NOT EXCEED 8'-0".

CONTRACTOR SHALL COORDINATE WITH OTHER TRADES TO PREVENT THE INSTALLATION OF
CONDUITS, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER OR ADJACENT TO HVAC
EQUIPMENT THAT OBSTRUCTS ACCESS TO COILS, MOTORS, VALVES, FILTERS, ETC., OR OTHER
HVAC COMPONENTS NEEDING MAINTENANCE OR OPERATIONS ACCESS.

ALL DUCT RUN OUTS TO AIR DEVICES SHALL HAVE A DAMPER WITH A LOCKING
QUADRANT IN ADDITION TO THE DAMPER IN THE NECK OF THE AIR DEVICE.

MAINTAIN 25'-0" MINIMUM BETWEEN OUTSIDE AIR INTAKES AND ALL EXHAUST FANS, FLUES,
PLUMBING VENTS, ETC.

TRANSITION FROM DUCT SIZES SHOWN TO EQUIPMENT CONNECTION SIZE AS REQUIRED.

IF PIPE SIZES ON PLANS CONFLICT WITH SIZES SHOWN ON FLOW DIAGRAMS, SIZES ON
FLOW DIAGRAMS SHALL TAKE PRECEDENCE.

PIPING ON PLANS IS SHOWN FOR GENERAL ARRANGEMENT. SEE DETAILS FOR
CONNECTIONS TO UNITS.

THESE GENERAL NOTES APPLY TO ALL WORK.

COORDINATE SHUT-DOWNS WITH VA COR.
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MECHANICAL SECTIONS - PHASE 1 RENOVATE NUCLEAR MEDICINE

1-M-301

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION

08-26-14 SFD SSC

 1/4" = 1'-0"1 Section 1

 1/4" = 1'-0"2 Section 2

 1/4" = 1'-0"3 Section 3

 1/4" = 1'-0"4 Section 4

 1/4" = 1'-0"5 Section 5

 1/4" = 1'-0"6 Section 6

 1/4" = 1'-0"7 Section 7

 1/4" = 1'-0"8 Section 8
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PLUMBING PARTIAL 2ND FLOOR PLAN - PHASE 1 -
RENOVATION

RENOVATE NUCLEAR MEDICINE

1-PL-201

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION

08-26-14 MEL SSC

 1/8" = 1'-0"
PLUMBING 2ND FLOOR - PHASE 1 - RENOVATION

1

PLUMBING GENERAL NOTES:

1. SEE SHEET 1-P-001 FOR SYMBOLS AND NOTES.

PLUMBING KEYED NOTES:

CAP EXISTING CW AND HW PIPES DURING PHASE 1. ROUTE NEW PIPING AND MAKE NEW
CONNECTION DURING PHASE 3.

ROUTE PIPE IN WALL. SEE SHEET 1-PL-101 FOR CONTINUATION.

COORDINATE NEW WASTE PIPE ROUTE AND INSTALLATION WITH MECHANICAL
CONTRACTOR TO AVOID NEW DUCTWORK INSTALLATION.

DRAIN PIPE FROM ICE MACHINE. CHANGE LAVATORY TAILPIECE TO HAVE SIDE INLET
FOR CONNECTION OF DRAIN PIPE. CONCEAL DRAIN PIPE IN WALL. 1/2" CW SUPPLY WITH
SHUT-OFF VALVE FOR ICE MACHINE. ROUTE BELOW COUNTER.
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PLUMBING PARTIAL 2ND FLOOR PLAN - PHASE 2 -
RENOVATION

RENOVATE NUCLEAR MEDICINE

1-PL-202

657-CSI-400

V.A.M.C ST. LOUIS, MO JOHN COCHRAN DIVISION
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 1/8" = 1'-0"
PLUMBING 2ND FLOOR - PHASE 2 - RENOVATION

1

2

PLUMBING GENERAL NOTES:

1. SEE SHEET 1-P-001 FOR SYMBOLS AND NOTES.

PLUMBING KEYED NOTES:

CAP EXISTING WASTE PIPE DURING PHASE 2. ROUTE NEW PIPING AND MAKE NEW
CONNECTION DURING PHASE 3.

NEW 2" VENT PIPE UP. CONNECT IN 3RD FLOOR CEILING SPACE. SEE SHEET 1-PL-301
FOR CONTINUATION.

PROVIDE NEW P-TRAP WITH TRAP PRIMER CONNECTION FOR FUTURE USE.

COORDINATE NEW WASTE PIPE ROUTE AND INSTALLATION WITH MECHANICAL
CONTRACTOR TO AVOID NEW DUCTWORK INSTALLATION.

DRAIN PIPE FROM ICE MACHINE. CHANGE LAVATORY TAILPIECE TO HAVE SIDE INLET
FOR CONNECTION OF DRAIN PIPE. CONCEAL DRAIN PIPE IN WALL. 1/2" CW SUPPLY
WITH SHUT-OFF VALVE FOR ICE MACHINE. ROUTE BELOW COUNTER.
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MENS B245 & WOMENS B246 ISOMETRIC - DOMESTIC WATER
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PLUMBING GENERAL NOTES:

1. SEE SHEET 1-P-001 FOR SYMBOLS AND NOTES.

NORTH
 1/8" = 1'-0"
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 1/8" = 1'-0"
PLUMBING PARTIAL 3RD FLOOR PLAN - RENOVATION

NORTH

PHASE 1
PHASE 2
PHASE 3

PHASE LEGEND

1

PLUMBING GENERAL NOTES:

1. SEE SHEET 1-P-001 FOR SYMBOLS AND NOTES.

PLUMBING KEYED NOTES:

EXISTING VENT TO REMAIN.

NEW 2" VENT. TIE INTO EXISTING VENT ABOVE FLOOD RIM OF SINK.

EXISTING FLOOR DRAIN TO BE REMOVED. PATCH AND SEAL FLOOR WATER TIGHT.

DISCONNECT AND REMOVE EXISTING KITCHEN SINK.

DISCONNECT AND REMOVE EXISTING WATER PIPE. RE-ROUTE WATER PIPE AROUND
NEW DUCT AND CHASE, AND CONNECT TO EXISTING PIPE. COORDINATE WITH
MECHANICAL CONTRACTOR.
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SECOND FLOOR: RENOVATE
NUCLEAR MEDICINE

657-CSI-400
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JOHN COCHRAN DIVISION
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97 8654321

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel
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314.621.0261

MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel
Fax

636.530.7770
636.530.7877

RECORD DOCUMENTS

PHASE LEGEND

PHASE 3

PHASE 2

PHASE 1


